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UNITED STATES 1 
DEPARTMENT OF THE INTERIOR 2 

BUREAU OF RECLAMATION 3 
Newlands Project, Nevada 4 

 
CONTRACT BETWEEN THE UNITED STATES OF AMERICA AND 5 

THE TRUCKEE-CARSON IRRIGATION DISTRICT 6 
PROVIDING FOR THE  7 

OPERATION, MAINTENANCE, AND REPLACEMENT  8 
OF THE NEWLANDS PROJECT 9 

 
THIS CONTRACT, entered this           day of   , 20    , pursuant to 10 

the Reclamation Act of June 17, 1902 (32 Stat. 388), and the acts amendatory and supplementary 11 

thereto, including the Act of August 4, 1939 (53 Stat. 1187), the Act of October 12, 1982 (96 12 

Stat. 1263), and the Act of November 16, 1990 (104 Stat. 3289), which acts are commonly 13 

known and referred to as the Federal Reclamation Laws, by and between THE UNITED 14 

STATES OF AMERICA, hereinafter referred to as “United States,” acting through the Secretary 15 

of the Interior, represented by the “Contracting Officer,” and TRUCKEE-CARSON 16 

IRRIGATION DISTRICT, hereinafter referred to as the “District,” a political subdivision of the 17 

State of Nevada, duly organized, existing, and acting pursuant to the laws of the State of Nevada, 18 

each sometimes hereinafter individually called “Party”, and sometimes hereinafter collectively 19 

called “Parties”. 20 

WITNESSETH, That: 21 

RECITALS  22 

a. The United States and the District executed Contract No. I1r-93 on 23 
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December 18, 1926, which transferred the responsibility for operation and maintenance of the 24 

Project to the District and provided for the District to act as fiscal agent for the repayment of 25 

Project construction costs; and 26 

 b. On June 14, 1944, the United States entered into an amendatory contract to Ilr-93 27 

which adjusted the amount of the construction charges that was to take effect as of January 1, 28 

1942; and 29 

c. On September 14, 1973, the United States provided notice to the District of 30 

termination of Contract No. I1r-93; and 31 

d. On February 14, 1984, a temporary operation and maintenance agreement, 32 

Contract No. 4-07-20-X0268, was entered into between the District and the United States; and  33 

e. The District has repaid the original Project construction costs; and 34 

f. On November 25, 1996, the United States and the District executed Contract No. 35 

7-07-20-X0348, as amended and supplemented, to become effective on January 1, 1997, to 36 

continue the care, operation, and maintenance of all the Project Works entrusted to it for a term 37 

of twenty-five (25) years; and 38 

 g. The District remains eligible for Subsection I revenues pursuant to the Fact 39 

Finders Act of 1924, Section 4, and consistent with Reclamation law and policy; and 40 

 h. On February 1, 2000, the United States assumed responsibility for the operation 41 

and maintenance of Lake Tahoe Dam; and 42 

 i. The District sent a letter dated November 10, 2016, requesting initiation of the 43 

contract renewal process for the continued operation and maintenance of the Project; and 44 

 j. The National Environmental Policy Act compliance requirement for execution of 45 

this Contract has been met by the Categorical Exclusion dated September 30, 2019; and 46 
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 k.  The United States desires the District to continue such activities under the 47 

following provisions; 48 

NOW THEREFORE, in consideration of the mutual and dependent covenants herein 49 

contained, the Parties mutually agree as follows: 50 

DEFINITIONS 51 

1. When used in this Contract, the term: 52 

(a) “Commissioner” shall mean the Commissioner of the Bureau of 53 

Reclamation. 54 

(b) “Contract” shall mean this Contract between the United States and the 55 

District providing for the operation, maintenance and replacement of the Newlands Project. 56 

   (c) “Contracting Officer” shall mean the United States of America, acting 57 

through the Secretary of the Interior, or the Secretary’s duly authorized representative.  For 58 

purposes of this Contract, the United States shall be represented by the Area Manager, Lahontan 59 

Basin Area Office of the Interior Region 10 - California-Great Basin, Bureau of Reclamation 60 

(Reclamation), unless otherwise provided. 61 

 (d) “Derby Fish Facility” shall mean the fish passage project, authorized as 62 

part of the Washoe Project, that addresses the Derby Dam as one of the impediments to fish 63 

movement on the Truckee River.  The fish passage project has three components: (1) the fish 64 

passage on the river left of the Derby Dam structure, (2) modification to automate two Derby 65 

Dam river gates, #10 and #11, to maintain the required pool to allow the correct water flow 66 

through the fish passage, and (3) a fish screen to allow for fish entrained in the Truckee Canal to 67 

return to the Truckee River.  68 
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 (e) “Derby Fish Screen” shall mean the fish screens, fish bypass pipelines, 69 

and related structures and appurtenances constructed by the United States in the southwest 70 

quarter (SW¼) of Section 19, Township 20 North, Range 20 East, Mount Diablo Base & 71 

Meridian, in Storey County, Nevada. 72 

(f) “Headgate” shall mean the structure where the water leaves the 73 

Transferred Works. 74 

  (g) “Irrigation Use” shall mean the use of Project Water to irrigate land 75 

primarily for the production of commercial agricultural crops or livestock, and domestic and 76 

other uses that are incidental thereto. 77 

  (h) “M&I Use” shall mean the use of Project Water for municipal, industrial, 78 

and miscellaneous other purposes not falling under the definition of “Irrigation Use” or within 79 

another category of water use under an applicable Federal authority. 80 

  (i) “OCAP” shall mean the then current Operating Criteria and Procedures for 81 

the Newlands Project promulgated by the Secretary of the Interior. 82 

 (j) “Operation, Maintenance, and Replacement” or OM&R shall mean the 83 

ongoing, regular, or routine operation, maintenance, repairs, replacements, extraordinary 84 

maintenance, and other activities and actions necessary for continued structural integrity and 85 

operational reliability of Transferred Works, including major nonrecurring maintenance of a 86 

Transferred Work that is intended to ensure the continued safe, dependable, and reliable delivery 87 

of authorized Project benefits.  88 

  (k) “Project” shall mean the Newlands Reclamation Project located in 89 

California and Nevada. 90 
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 (l) “Project Water” shall mean water, including Project seepage and return 91 

flows, that is developed by, pumped or diverted into and/or stored in Reclamation facilities under 92 

the exercise of water rights granted to or acquired by the United States or others including 93 

decreed, permitted, certificated or licensed water rights, or other grants to the United States or 94 

others for the Project. 95 

 (m) “Project Works” shall mean all federally owned facilities used for Project 96 

purposes and includes Lahontan Dam, reservoir, and lands; Lake Tahoe Dam, reservoir, and 97 

lands; the Derby Diversion Dam and lands; the Old Lahontan Power Plant, and all essential 98 

federally owned lands, easements, rights-of-way, dams, diversion works, buildings, canals, 99 

laterals, sublaterals, ditches, distribution and drainage systems, and stock water pipelines.  100 

 (n) “Reserved Works” shall mean all Project Works not included as a 101 

“Transferred Works.”  102 

 (o) “Substantial Change” shall mean a modification in, or addition to, a 103 

Project facility which involves changes in the original design intent, function, and/or operational 104 

parameters of the facility, or changes in Project benefits, including non-routine maintenance 105 

activities that involve construction or reconstruction of a portion of the facility.  These 106 

modifications may be capitalized or non-capitalized.  The term Substantial Change has no 107 

bearing on any term or obligation under the National Environmental Policy Act. 108 

  (p) “Supervisory Control And Data Acquisition (SCADA) System” shall mean 109 

all hardware, software and programming used to remotely control and monitor the operations of a 110 

facility or feature. 111 

(q) “Transferred Works” shall mean all federally owned facilities and 112 

federally administered lands which have been transferred by the United States to the District for 113 

OM&R as delineated in Exhibit I, attached to this Contract.  114 
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(r) “Valid Headgate Delivery” shall mean the product of eligible land actually 115 

irrigated multiplied by the appropriate water duty.  Deliveries in excess of this volume or to non-116 

water righted land are invalid. 117 

(s) “Washoe Project” shall mean the Washoe Reclamation Project located in 118 

California and Nevada with major facilities consisting of Prosser Creek, Stampede and Marble 119 

Bluff dams, and the Derby Fish Facility. 120 

(t) “Water Conservation” shall mean increasing the efficiency of water use 121 

and conveyance and distribution systems which results in meaningful and measurable reductions 122 

in water diverted from the Truckee River and/or released from Lahontan Reservoir.  123 

EFFECTIVE DATE AND TERMINATION 124 

 2.  (a) This Contract shall be effective as of January 1, 2022, and shall remain in 125 

effect for twenty-five (25) years thereafter; Provided, That this Contract is not terminated at an 126 

earlier date pursuant to paragraph (b) herein.  Subject to modification acceptable to the 127 

Contracting Officer and the District, the District shall have the option to renew this Contract by 128 

providing written notice of such to the Contracting Officer not more than one (1) year, but not 129 

less than six (6) months, prior to the end of the then current term, unless by mutual agreement to 130 

renew sooner. 131 

  (b)   This Contract may be terminated, in whole or in part, at any time prior to 132 

its expiration either pursuant to Article 20 or alternatively as set forth in paragraph (c) herein. 133 

  (c)  The Commissioner may terminate the Contract in whole or in part upon a 134 

determination that the District is operating the Project in substantial violation of one or more 135 

provisions in the applicable OCAP, applicable Federal law, or a written directive or 136 

determination of the Federal Water Master.  Before the Commissioner takes such action, the 137 
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Contracting Officer shall notify the District in writing of the intent to terminate the Contract and 138 

the grounds for the proposed termination.  The District shall have ten (10) working days 139 

following receipt of notification from the Contracting Officer to respond in writing to the 140 

notification.  If the Contracting Officer determines that the District's response does not 141 

sufficiently justify its contested operation of the Project or that the District has not agreed to cure 142 

the contested operation in a timely manner, if such cure is available, the Contracting Officer may 143 

request that the Commissioner issue a written notice of contract termination to the District, in 144 

accordance with this paragraph. 145 

(d)  If the Commissioner issues a written determination described in paragraph 146 

(c) herein, such determination shall specify the effective date of the termination; Provided, That 147 

such effective date shall not be less than forty-five (45) days after the date of the written 148 

determination and; Provided Further, that the effective date of the termination may be extended 149 

by mutual agreement of the Parties. 150 

(e)  During the period between the date of the Commissioner's written 151 

determination described in paragraph (c) herein and the effective date of the termination 152 

described in paragraph (d) herein, if the District files an action in the United States District Court 153 

for the District of Nevada contesting the Commissioner's determination and seeking an order 154 

staying the effective date of the termination, and/or requesting temporary and/or permanent 155 

injunctive relief, absent a Court order staying the termination of this Contract or a final Court 156 

order temporarily or permanently restraining such termination, the Contracting Officer and the 157 

District shall cooperate in developing a procedure and schedule for the transfer of the 158 

Transferred Works back to the United States in such a manner so as to reduce insofar as possible 159 

the detrimental impacts of the Contract termination on the Project water users. 160 
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   (f)  Upon any termination of this Contract, the United States will take over 161 

from the District the care and OM&R of the Transferred Works. Funds and reserves in the 162 

District’s possession, including without limitation all other funds collected for, or allocated to, 163 

the OM&R of the Transferred Works shall be retained or distributed by the District in 164 

accordance with the direction of the District's board of directors.  The conservation funds 165 

established under Article 16 shall remain available to the United States. 166 

   (g) A review may be performed periodically to review and update standard 167 

articles and incorporate any new statutory requirements applicable to this Contract. 168 

TRANSFER INSPECTION 169 

3. The District has been the operation and maintenance contractor since 1926.  170 

Joint inspections of the Transferred Works have been conducted by the United States and the 171 

District.  Report covers, signatory pages and transmittal letters from inspections carried out 172 

since March 2018 will serve as the transfer inspection report and are included in Exhibit 173 

D.  These reports were previously provided to the District and are on file with Reclamation.    174 

OPERATION AND MAINTENANCE OF TRANSFERRED WORKS 175 

4. (a) The Contracting Officer has transferred and the District has accepted and 176 
assumed the care, operation, and maintenance of Transferred Works.  Title to the Transferred 177 
Works will remain in the name of the United States, unless otherwise provided by the Congress 178 
of the United States. 179 

(b)  The District, without expense to the United States, will care for, operate 180 
and maintain the Transferred Works in full compliance with the terms of this Contract and in 181 
such a manner that the Transferred Works remain in good and efficient condition. 182 

(c) Necessary repairs of the Transferred Works will be made promptly by the 183 
District.  In case of unusual conditions or serious deficiencies in the care, operation, and 184 
maintenance of the Transferred Works threatening or causing interruption of water service, the 185 
Contracting Officer may issue to the District a special written notice of those necessary repairs.  186 
Except in the case of an emergency, the District will be given sixty (60) days to either make the 187 
necessary repairs or submit a plan for accomplishing the repairs acceptable to the Contracting 188 
Officer.  In the case of an emergency, or if the District fails to either make the necessary repairs 189 
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or submit a plan for accomplishing the repairs acceptable to the Contracting Officer within sixty 190 
(60) days of receipt of the notice, the Contracting Officer may cause the repairs to be made, and 191 
the cost of those repairs will be paid by the District as directed by the Contracting Officer. 192 

(d) The District will not make any Substantial Changes in the Transferred 193 
Works without first obtaining written consent of the Contracting Officer.  The District will 194 
ensure that no unauthorized encroachment occurs on Project land and rights-of-way. 195 

(e) The District agrees to indemnify the United States for, and hold the United 196 
States and all of its representatives harmless from, all damages resulting from suits, actions, or 197 
claims of any character, except for intentional torts committed by employees of the United 198 
States, brought on account of any injury to any person or property arising out of any act, 199 
omission, neglect, or misconduct in the manner or method of performing any construction, care, 200 
operation, maintenance, supervision, examination, inspection, or other duties of the District or 201 
the United States on Transferred Works required under this Contract, regardless of who performs 202 
those duties.   203 

(f) The District will cooperate with the Contracting Officer in implementing 204 
an effective dam safety program.  The United States agrees to provide the District and the 205 
appropriate agency of the State in which the Project facilities are located with design data, 206 
designs, and an operating plan for the dam(s) and related facilities consistent with the current 207 
memorandum of understanding between the United States and the State relating to the 208 
coordination of planning, design, construction, operation, and maintenance processes for dams 209 
and related facilities, as required. 210 

(g) In the event the District is found to be operating the Transferred Works or 211 
any part thereof in violation of this Contract or the District is found to be failing any financial 212 
commitments or other commitments to the United States under the terms and conditions of this 213 
Contract, then upon the election of the Contracting Officer, the United States may take over from 214 
the District the care, operation, and maintenance of the Transferred Works by giving written 215 
notice to the District of such election and the effective date thereof.  Thereafter, during the period 216 
of operation by the United States, upon notification by the Contracting Officer the District will 217 
pay to the United States, annually in advance, the cost of operation and maintenance of the works 218 
as determined by the Contracting Officer.  Following written notification from the Contracting 219 
Officer the care, operation, and maintenance of the works may be transferred back to the District. 220 

(h) In addition to all other payments to be made by the District under this 221 
Contract, the District will reimburse to the United States, following the receipt of a statement 222 
from the Contracting Officer, all miscellaneous costs incurred by the United States for any work 223 
involved in the administration and supervision of this Contract. 224 

(i) Nothing in this Article will be deemed to waive the sovereign immunity of 225 
the United States. 226 
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DERBY DAM FISH FACILITIES 227 

5. (a) Upon completion of the Derby Fish Screen (part of the Washoe Project), 228 

the District shall be responsible for paying all power bills arising from the operation of the Derby 229 

Dam and Derby Fish Facility.  The District shall also assume any operation and maintenance 230 

responsibilities for the power line, including replacement at such time and in such manner as 231 

deemed necessary by the then power provider. 232 

  (b) The United States shall install or cause to be installed communications 233 

services required to allow remote operations of the Derby Fish Screen.  The United States shall 234 

be responsible for the monthly cost of communications service for the duration of the initial 235 

agreement with AT&T of three (3) years.  After completion of the initial agreement, the District 236 

shall be responsible for providing and paying for all communication services arising from the 237 

operation of the Derby Fish Screen.  238 

  (c) The United States has prepared the Designer's Operating Criteria (DOC) 239 

for the Derby Fish Screen and furnished a copy to the District.  The DOC describes proper 240 

bypass and fish screen operation and maintenance requirements and procedures. 241 

(d) The United States, with the assistance of the District, completed and will 242 

maintain a Standard Operating Procedures (SOP) manual for the Derby Fish Facilities. 243 

(e) In the event flows in the Truckee River fall outside the operational 244 

capabilities of Derby Dam river gates #10 and #11, or for other special conditions, the District 245 

will be responsible for making the necessary adjustments to the Derby Dam river gates, 246 

including gates #10 and #11, in accordance with the Derby Dam SOP.  247 

  (f) For security reasons, the SCADA System required to control the Derby 248 

Fish Facility located in the control buildings at Derby Dam and the Derby Fish Screen, will 249 
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remain the responsibility of the United States.  Any changes to this SCADA System will be 250 

the responsibility of Reclamation. All changes to the Derby Fish Facility SCADA System 251 

required by the District, will require written request and approval by Reclamation.  Upon 252 

approval Reclamation will coordinate and complete the necessary changes.  253 

  (g) For security reasons, the SCADA System required to control Derby Dam 254 

or the Derby Fish Screen located at the TCID office will remain the responsibility of TCID. This 255 

SCADA System and any changes to it must be authorized in writing by Reclamation. 256 

PERFORMANCE WORK STATEMENT 257 

 6. (a) The District shall, in consultation with the Contracting Officer, prepare a 258 

performance work statement (PWS).  The PWS will consist of a three (3) year OM&R forecast, 259 

standard operating procedures for all the major facilities, Emergency Action Plans (EAPs) and 260 

Emergency Management Plans (EMPs) as applicable, a five (5) year strategic plan, strategy 261 

implementation plans and an annual accomplishments report as described in Exhibit G.   262 

(b) The District shall prepare a five (5) year strategic plan, including detailed 263 

implementation plans, acceptable to Reclamation.  The strategic plan will cover, at a minimum, 264 

Water Conservation, facility reliability and water delivery reporting.  The District has developed 265 

the first five (5) year strategic plan, attached as Exhibit A to this Contract.  Each five (5) year 266 

strategic plan will be in the format used for, and substantially similar to, Exhibit A, including 267 

implementation plans for each identified strategy. 268 

(c) By December 31st of each year, the District shall submit an 269 

accomplishment report that provides information on the tasks detailed in the implementation 270 

plans that were scheduled for completion during the District’s previous fiscal year.  If specific 271 

deliverables were identified in the implementation plan, those deliverables should be included 272 
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with the accomplishment report.  If the District determines a need to adjust the implementation 273 

plans, the adjustments should be submitted with the accomplishments report for acceptance by 274 

Reclamation.  Also, by December 31st, the District shall submit a report on completion of the 275 

OM&R Work Forecast for the District fiscal year ended the previous June 30th. 276 

(d) By February 1st of each year, the District shall review and update all 277 

standard operating procedures, EAPs, and EMPs and provide updates to Reclamation. 278 

(e) By March 1st of each year the District will submit a draft of the updated 279 

three (3) year OM&R Work Forecast (adjusting the existing forecast and adding another year to 280 

maintain a three (3) year forecast).  Working with Reclamation, the District will finalize the 281 

update prior to June 30th. 282 

(f) At the end of each five (5) year PWS planning interval, Reclamation shall 283 

review the rate of accumulation and/or total fund amounts required for the emergency reserve 284 

fund and water conservation fund.  If Reclamation finds that the plans and strategies were 285 

implemented in accordance with their terms, and that anticipated results are observed, 286 

Reclamation may reduce the accumulation rates and/or fund totals.  The new rates and/or totals 287 

may not be adjusted by more than five (5) percent; Provided, however, if progress towards 288 

achieving goals and objectives slows considerably or ceases, Reclamation may increase the 289 

accumulation rates and/or fund totals. 290 

(g) If the District fails to develop an acceptable PWS prior to the due date, the 291 

water conservation fund and/or emergency reserve fund accumulation rate shall automatically 292 

be increased by five (5) percent. 293 
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TECHNICAL WORKGROUP 294 

7. The District and the Contracting Officer shall designate appropriate technical 295 

personnel to form a technical work group which shall meet on a periodic basis to review ongoing 296 

activities. The technical work group will review, at a minimum, but not be limited to: proposals 297 

for additions and alterations to the Transferred Works for technical adequacy and compliance 298 

with Reclamation standards; review the status of the implementation plan tasks; and review of 299 

documents and reports as required by this Contract.  The meeting frequency shall be at least 300 

quarterly. 301 

COMPLIANCE WITH APPLICABLE REQUIREMENTS 302 

8. (a)  The District shall comply with all applicable Federal, state, and local laws 303 

and regulations and Reclamation policies and instructions existing, or hereafter enacted or 304 

promulgated concerning Federal Project lands, Project Waters, or Project Works. 305 

(b) The District shall submit reports in accordance with Exhibit G. 306 
 

EXAMINATION, INSPECTION, AND AUDIT OF TRANSFERRED WORKS, RECORDS, 307 
AND REPORTS FOR DETERMINING ADEQUACY OF OPERATION AND 308 

MAINTENANCE 309 
  

9. (a) The Contracting Officer may, from time to time, examine the following:  310 
the District's books, records, and reports; the Transferred Works being operated by the District; 311 
the adequacy of the operation and maintenance program; the emergency reserve fund; and the 312 
Water Conservation program including the water conservation fund.  Notwithstanding title 313 
ownership, where the United States retains a financial, physical, or other interest in facilities 314 
either constructed by the United States or with funds provided by the United States, the 315 
Contracting Officer may examine any or all of the facilities providing such interest to the United 316 
States. 317 

(b) The Contracting Officer may, or the District may ask the Contracting 318 
Officer to, conduct special inspections of any Transferred Works being operated by the District 319 
and special audits of the District's books and records to ascertain the extent of any operation and 320 
maintenance deficiencies to assist the District in determining the remedial measures required for 321 
their correction and to assist the District in solving specific problems.  Except in an emergency, 322 
any special inspection or audit shall be made only after written notice thereof has been delivered 323 
to the District by the Contracting Officer. 324 
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(c) The District shall provide access to the Transferred Works, operate any 325 
mechanical or electrical equipment, and be available to assist in the examination, inspection, or 326 
audit. 327 

(d) The Contracting Officer shall prepare reports based on the examinations, 328 
inspections, or audits and furnish copies of such reports and any recommendations to the District. 329 

(e) The costs incurred by the United States in conducting operation and 330 
maintenance examinations, inspections, and audits and preparing associated reports and 331 
recommendations related to high- and significant-hazard dams and associated facilities shall be 332 
nonreimbursable.  Associated facilities include carriage, distribution, and drainage systems; 333 
pumping and pump-generating plants; powerplant structures; tunnels/pipelines; diversion and 334 
storage dams (low-hazard); Type 2 bridges which are Reclamation-owned bridges not located on 335 
a public road; regulating reservoirs (low-hazard); fish passage and protective facilities, including 336 
hatcheries; river channelization features; rural/municipal water systems; desalting and other 337 
water treatment plants; maintenance buildings and service yards; facilities constructed under 338 
Federal loan programs (until paid out); and recreation facilities (Reserved Works only); and any 339 
other facilities as determined by the Contracting Officer. 340 

(f) Expenses incurred by the District, as applicable, in participating in the 341 
operation and maintenance site examination will be borne by the District. 342 

(g) Requests by the District for consultations, design services, or modification 343 
reviews, and the completion of any operation and maintenance activities identified in the formal 344 
recommendations resulting from the examination (unless otherwise noted) are to be funded as 345 
Project operation and maintenance and are reimbursable by the District to the extent of current 346 
Project operation and maintenance allocations.  347 

(h) Site visit special inspections that are beyond the regularly scheduled 348 
operation and maintenance examinations conducted to evaluate particular concerns or problems 349 
and provide assistance relative to any corrective action (either as a follow up to an operation and 350 
maintenance examination or when requested by the District) shall be nonreimbursable. 351 

(i) The Contracting Officer may provide the State(s) an opportunity to 352 
observe and participate in, at its (their) own expense, the examinations and inspections.  The 353 
State(s) may be provided copies of reports and any recommendations relating to such 354 
examinations and inspections. 355 

EMERGENCY RESERVE FUND 356 
 

10. (a) The District has an existing emergency reserve fund and those monies 357 
shall carryover into this Contract.  Commencing on execution of this Contract, the District shall 358 
continue to maintain that emergency reserve fund to meet costs incurred during periods of 359 
special stress caused by damaging droughts, storms, earthquakes, floods, or other emergencies 360 
threatening or causing interruption of water service. 361 
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  (b) The District shall accumulate the emergency reserve fund with annual 362 
deposits or investments of not less than $100,000 to a Federally insured, interest- or dividend-363 
bearing account or in securities guaranteed by the Federal Government:  Provided, That money 364 
in the emergency reserve fund, including accrued interest, shall be available within a reasonable 365 
time to meet expenses for such purposes as those identified in paragraph (d) herein.  Such annual 366 
deposits and the accumulation of interest to the emergency reserve fund shall continue until the 367 
basic amount of $475,000 is accumulated.  Following an emergency expenditure from the 368 
emergency reserve fund, the annual deposits shall continue from the year following the 369 
emergency expenditure until the previous balance is restored.  After the initial amount is 370 
accumulated or after the previous balance is restored, the annual deposits may be discontinued, 371 
and the interest earnings shall continue to accumulate and be retained as part of the emergency 372 
reserve fund.   373 

(c) Upon mutual written agreement between the District and the Contracting 374 
Officer, the basic emergency reserve fund or the accumulated emergency reserve fund may be 375 
adjusted to account for risk and uncertainty stemming from the size and complexity of the 376 
Project; the size of the annual operation and maintenance budget; additions to, deletions from, or 377 
changes in Transferred Works; and operation and maintenance costs not contemplated when this 378 
Contract was executed.  379 

(d) The District may make expenditures from the emergency reserve fund 380 
only for meeting routine or recurring operation and maintenance costs incurred during periods of 381 
special stress, as described in paragraph (a) herein; or for meeting unforeseen extraordinary 382 
operation and maintenance costs; or for meeting unusual or extraordinary repair or replacement 383 
costs; or for meeting betterment costs (in situations where recurrence of severe problems can be 384 
eliminated) during periods of special stress.  Proposed expenditures from the fund shall be 385 
submitted to the Contracting Officer in writing for review and written approval prior to 386 
disbursement.  Whenever the emergency reserve fund is reduced below the current balance by 387 
expenditures therefrom, the District shall restore that balance by the accumulation of annual 388 
deposits as specified in paragraph (b) herein. 389 

(e) During any period in which any of the Transferred Works are operated and 390 
maintained by the United States, the District agrees the emergency reserve fund shall be 391 
available for like use by the United States. 392 

 (f) On or before September 30th of each year, the District shall provide a 393 
current statement of the principal and accumulated interest of the emergency reserve fund 394 
account to the Contracting Officer.   395 

ADMINISTRATION OF FEDERAL PROJECT LANDS 396 

11. (a) The lands and interests in lands acquired, withdrawn, or reserved and 397 
needed by the United States for the purposes of care, operation, and maintenance of Transferred 398 
Works may be used by the District for such purposes.  The District shall ensure that no 399 
unauthorized encroachment occurs on Federal Project lands and rights-of-way.  The District does 400 



 

16 
 

not have the authority to issue any land-use agreement or grant that conveys an interest in 401 
Federal real property, nor to lease or dispose of any interest of the United States. 402 

 (b) The United States retains responsibility for compliance with the National 403 
Historic Preservation Act of 1966, and the Native American Graves Protection and Repatriation 404 
Act of 1990.  The District will notify the Contracting Officer and, only when on tribal land, also 405 
notify the appropriate tribal official, immediately upon the discovery of any potential historic 406 
properties or Native American human remains, funerary objects, sacred objects, or objects of 407 
cultural patrimony and follow the protocols provided in Exhibit F. 408 

SUBSECTION I REVENUES 409 

 12. (a) Pursuant to Subsection I of the Fact Finders’ Act, 43 U.S.C. 501, the 410 

District meets the eligibility requirements to receive front-end credits derived from the net profits 411 

from operation of Project power plants, grazing and farming leases on United States lands and 412 

the sale or use of lands that have been classed and subdivided as town site lots.  Net profits are 413 

the remainder of gross revenues after subtracting the Federal government’s costs of OM&R, or 414 

managing the property or facility generating the revenues as determined by the Contracting 415 

Officer.  Front-end credits derived from those net profits shall be credited in accordance with 416 

applicable law, rule, regulation, Reclamation policy, Reclamation directive, Reclamation 417 

guideline, or  Reclamation revenue crediting criteria.  Front-end credits are not guaranteed. 418 

(b) Front-end credits are credited in priority first to the annual construction 419 

repayment obligation, second to the annual OM&R expenses, and third to any project purpose as 420 

directed by the District.  If there is no outstanding obligation or OM&R expenses to apply these 421 

credits to, front-end credits will become statutory credits and will accumulate to be applied to 422 

any future reimbursable appropriated construction obligations of the District.   423 

  (c) The District shall provide payment to Reclamation within thirty (30) days 424 

of receipt of revenues received as a result of power generation from the operation of the Old 425 

Lahontan Power Plant, a Transferred Works facility, without deduction for any charge, claim, or 426 
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expense experienced by the District.  The District must also include a copy of the accounting 427 

detail as provided by the power purchasing entity.  Reclamation shall apply these revenues in 428 

accordance with applicable law, rule, regulation, Reclamation policy, directive, or guideline or 429 

Reclamation revenue crediting criteria.   430 

  (d) The Contracting Officer shall provide to the District annually within 431 

ninety (90) days following the end of the Federal Government’s fiscal year, a detailed accounting 432 

of Subsection I revenues received from the use of Project land and Project Works, all related 433 

expenses, and the manner in which the net profits have been credited. 434 

  (e) The District shall provide a copy of any agreement with any entity for 435 

leasing of electrical facilities or power generation relating to Old Lahontan Power Plant within 436 

thirty (30) days of execution of this Contract. 437 

FALLON INDIAN RESERVATION 438 

13. (a) The Parties have entered into a Memorandum of Agreement (MOA), 439 

attached as Exhibit E to this Contract, on November 3, 2020, regarding the delivery and use of 440 

Project Water on the Fallon Indian Reservation.  To the extent that any provision of the MOA is 441 

inconsistent with any provision of this Contract the MOA shall be controlling. 442 

(b) The District shall have no obligation to pay for the development or 443 

construction of new or expanded Project Works on the Reservation. 444 

(c) Upon receipt of a bill therefor by July 1 of each year, the Secretary of the 445 

Interior, Bureau of Indian Affairs, shall pay to the District the established annual operation, 446 

maintenance, and replacement charges for the District activities. Copies of such bills shall 447 

simultaneously be provided to the Tribe.  The District shall be entitled to interest on late payment 448 

of such charges, as determined under section 3 of the Prompt Payment Act of 1988,  449 
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P.L. 100-496, 31 U.S.C. 3902, and the District shall not delay or withhold service because 450 

payment is not timely. 451 

OTHER AGREEMENTS 452 

14. Other agreements between the District and other entities for the delivery of water 453 

through Project Works are listed in Exhibit C.  Any modifications of existing agreements listed 454 

in Exhibit C, or any future agreements, which will affect Project Works or Project operations or 455 

delivery of water to Project water users shall be approved or acknowledged by the Contracting 456 

Officer prior to execution.  A fully executed agreement shall be transmitted to the United States 457 

thirty (30) days after execution. 458 

WATER MEASUREMENT AND REPORTING 459 

 15. (a) The District shall be responsible for locating, installing, operating and 460 

maintaining, replacing, and upgrading all measuring devices and implementing all water 461 

measuring strategies, as further defined in the PWS, at no cost to the United States.  Measuring 462 

devices shall be calibrated, continually recording devices with a water measurement and gaging 463 

standard operating procedure for OM&R acceptable to the Contracting Officer. 464 

  (b) All surface water delivered within the District’s boundary shall be 465 

measured on the Transferred Works for each Headgate. 466 

  (c) The District shall report water deliveries and diversions monthly or in the 467 

frequency prescribed in the then current OCAP.  468 

  (d) At the discretion of the Contracting Officer, Reclamation may audit the 469 

District’s water measurement accuracy and delivery reporting.  470 
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WATER CONSERVATION FUND 471 

16. (a) The District has an existing water conservation fund (Fund) and those 472 

monies shall carryover into this Contract to be used solely for installation of new measuring 473 

devices that measure an additional acreage of water righted fields above the then current 474 

percentage (as described in paragraph (d) herein).  The District shall continue the Fund for each 475 

District fiscal year dedicated to the implementation of the Water Conservation measures pursuant 476 

to implementation of the PWS.  The Fund monies shall be deposited into a federally insured, 477 

interest- or dividend-bearing account or in securities guaranteed by the Federal Government 478 

separate from the District’s other accounts; Provided, That money in the Fund, including accrued 479 

interest, shall be available within a reasonable time to meet expenses for such purposes as those 480 

identified in this Article.  During any period in which any of the Transferred Works are operated 481 

and maintained by the United States, the District agrees the Fund shall be available for like use 482 

by the United States.  Notwithstanding any other provisions of this Article, the monies in the 483 

Fund shall be disbursed only in accordance with the PWS.  484 

  (b)  The District shall pay into the Fund twelve (12) percent of the billed O&M 485 

assessments each District fiscal year.  Any unexpended balance at the end of any year shall be 486 

carried forward as additional funds available in following years.  The District shall maintain an 487 

accounting of said Fund and provide a water conservation fund report as described in Exhibit G.  488 

Contributions to the Fund shall continue on an annual basis during the term of this Contract for 489 

as long as deemed necessary by the Contracting Officer. 490 

  (c) The District may only expend monies in the Fund in accordance with the 491 

PWS.  In the event a review of the water conservation fund report reveals monies from the Fund 492 

were not expended in compliance with this Contract, including the PWS, the District, upon 493 
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notification by the Contracting Officer, shall promptly reimburse the Fund for the amount 494 

expended incorrectly.  495 

  (d) Until such time as the District is able to accurately measure water 496 

deliveries to ninety (90) percent of water righted fields throughout the Project with calibrated, 497 

continually recording devices, fifty (50) percent of the Fund shall be restricted to installation of 498 

new measuring devices that measure an additional acreage of water righted fields above the then 499 

current percentage of acreage.  For purposes of this Contract, accurate measurement of deliveries 500 

to water righted fields is defined as the “acreage of water righted fields with accurately measured 501 

deliveries” divided by the “Project total water righted acreage” (see Exhibit K).  502 

ADMINISTRATIVE COSTS 503 

 17. (a)  Commencing on execution of this Contract and each year thereafter, the 504 

District shall advance funds in the amount of $20,000 to cover administrative costs incurred by 505 

the United States to perform activities necessary to implement the provisions of this Contract. 506 

Subsection I revenues shall not be credited for the administrative costs.  Such administrative 507 

costs shall include, but are not limited to, the following practices as they relate to administering 508 

the provisions of this Contract: (i) review of documents the District is required to submit;  509 

(ii) Contract reviews and updates; (iii) costs incurred in resolving disputes pursuant to Article 20; 510 

(iv) general Contract administration; (v) review of the PWS; and (vi) additional mutually agreed 511 

upon activities.  512 

  (b)  By December 1st of each year, the Contracting Officer shall provide the 513 

District with a total of the administrative costs expended for the previous federal fiscal year and 514 

the total amount due for the next year’s administrative costs in accordance with this Article.   515 
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  (c)  The first payment shall be due upon execution of this Contract.  516 

Thereafter, the District shall advance such funds no later than December 31st of each year to 517 

cover the subsequent calendar year’s administrative costs.  The amount of advanced funds in 518 

subsequent years shall be equal to the $20,000 less the balance of administrative costs not 519 

expended in the previous federal fiscal year (if any).   520 

  (d)  The Contracting Officer shall notify the District any time during the year 521 

if it becomes apparent that the United States’ administrative costs will exceed the amount paid 522 

pursuant to this Article.  The District shall pay the additional anticipated reimbursable costs to 523 

the United States within thirty (30) days of receipt of the notice.  If the additional costs are 524 

disputed, then the dispute shall be resolved in accordance with Article 20; Provided, That the 525 

District shall still be required to pay the additional administrative costs to the United States 526 

within thirty (30) days subject to adjustment based on the outcome of the dispute resolution. 527 

WORK REQUESTED BY THE DISTRICT 528 

 18. In addition to all other payments to be made by the District pursuant to this 529 

Contract, the District shall pay the United States an agreed upon advance payment based on 530 

anticipated costs to be incurred by the United States pursuant to a request by the District for 531 

work to be performed by Reclamation. Such costs shall include a percentage for administrative 532 

and general overhead in accordance with Reclamation policy and procedures.  Upon receipt of a 533 

written request from the District, the Contracting Officer shall provide a written cost estimate to 534 

the District.  The District shall transmit to the Contracting Officer the advance payment and work 535 

shall commence promptly.  Any change in the scope of work originally provided by the District 536 

shall be promptly transmitted to the Contracting Officer.  The Contracting Officer shall provide 537 

an additional cost estimate to the District to cover the change in scope.  The District shall 538 
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transmit an additional advance payment to cover the change in scope.  The Contracting Officer 539 

shall set up a special account for activities related to this Article.  Upon request by the District, 540 

the Contracting Officer shall provide the District with reports of the costs incurred. 541 

CHARGES FOR DELINQUENT PAYMENTS 542 

19. (a) The District shall be subject to interest, administrative, and penalty 543 
charges on delinquent payments.  If a payment is not received by the due date, the District shall 544 
pay an interest charge on the delinquent payment for each day the payment is delinquent beyond 545 
the due date.  If a payment becomes sixty (60) days delinquent, the District shall pay, in addition 546 
to the interest charge, an administrative charge to cover additional costs of billing and processing 547 
the delinquent payment.  If a payment is delinquent ninety (90) days or more, the District shall 548 
pay, in addition to the interest and administrative charges, a penalty charge for each day the 549 
payment is delinquent beyond the due date, based on the remaining balance of the payment due 550 
at the rate of six (6) percent per year.  The District shall also pay any fees incurred for debt 551 
collection services associated with a delinquent payment. 552 

(b) The interest rate charged shall be the greater of either the rate prescribed 553 
quarterly in the Federal Register by the Department of the Treasury for application to overdue 554 
payments, or the interest rate of 0.5 percent per month.  The interest rate charged will be 555 
determined as of the due date and remain fixed for the duration of the delinquent period. 556 

(c) When a partial payment on a delinquent account is received, the amount 557 
received shall be applied first to the penalty charges, second to the administrative charges, third 558 
to the accrued interest, and finally to the overdue payment.  559 

RESOLUTION OF DISPUTES 560 

20. (a)  Disputes shall be resolved in the following manner: (i) the complaining 561 

Party shall notify the other Party, in writing, of the particulars of the dispute; (ii) the recipient of 562 

such notice shall have ten (10) working days to respond in writing; (iii) if the recipient does not 563 

agree to the cure provided in the notice, an independent Reclamation employee, qualified by 564 

education and/or experience, shall be selected within forty-five (45) calendar days of issuance of 565 

the notice to serve as hearing officer at a formal administrative hearing; (iv) the hearing officer 566 

shall present a recommended decision to the Commissioner; and (v) the Commissioner shall 567 

make the final decision and notify the Parties in writing. Where appropriate, such decision shall 568 

describe the method and manner of cure and specify the time frame in which the cure shall be 569 
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completed. Such decision may also provide that the Contract shall be terminated as provided in 570 

Article 2 if the cure is not completed within the time frame specified.  At any time during this 571 

dispute resolution process prior to the submittal of the recommendation of the hearing officer to 572 

the Commissioner, a designated representative of the District may meet with a designated 573 

representative of Reclamation to resolve the dispute.  It is the intent of the Parties to this 574 

Contract, that disputes be resolved pursuant to this paragraph as expeditiously as is reasonably 575 

possible to avoid the necessity of terminating this Contract. 576 

    (1)  Notice shall be by certified mail, return receipt requested or 577 

equivalent method, and shall state with specificity: (i) the provision(s) of this Contract believed 578 

to be violated; (ii) the action(s) which the complainant believes constitute a breach of this 579 

Contract; (iii) the reason(s) that the complaining Party believes that a cure is warranted; and  580 

(iv)  action(s) that the complainant believes are necessary to cure the violation including the  581 

time period in which the cure is to be effected. 582 

(2)  The hearing officer shall be selected from within Reclamation by 583 

mutual agreement of the Parties.  In the event agreement on a specific hearing officer cannot be 584 

reached by the Parties, each Party shall nominate one (1) such person and the nominated 585 

persons shall select a third person to act as hearing officer.  The rules and procedures for 586 

appeals governing matters heard by the Office of Hearings and Appeals of the Department of 587 

Interior shall be applicable to the hearing and recommended determination of the hearing officer 588 

designated pursuant to this paragraph. 589 

(3)  The decision of the Commissioner shall be final for the purposes of 590 

judicial review upon the date of receipt of written notice by the Parties hereto.  In the event that 591 

receipt is not simultaneous, the date of latest receipt shall govern. 592 
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  (b)  The cost incurred by Reclamation in resolving disputes shall be  593 

considered administrative costs under Article 17.  The final decision in all dispute resolution 594 

processes shall include a determination of the respective costs or portions of the cost of the 595 

dispute resolution process to be borne by each Party. 596 

 (c) The procedures set forth below in this Article shall not apply to disputes 597 

regarding the interpretation and/or implementation of the OCAP. 598 

LIABILITY 599 

21. (a) The District shall hold harmless the United States, its officers, agents and 600 

employees from legal liability for damages of any nature whatsoever arising out of any actions or 601 

omissions by the District, its officers, agents and employees related to the care, OM&R of the 602 

Transferred Works since December 18, 1926, where such liability is caused by an error or omission 603 

of the District, its officers, agents or employees. 604 

(b) Within thirty (30) days of receipt by either Party of any claim for liability 605 

arising from actions within the scope of this Contract, the Party receiving the claim shall notify 606 

the other Party of such claim and provide a copy of the claim to the other Party, if it is in written 607 

form.  Nothing in this Article shall be construed to limit the right of either Party to assert such 608 

affirmative defenses and file such cross complaints as may be appropriate in relation to any claim 609 

affecting the liability of such Party. 610 

WATER SHORTAGES 611 

22.  (a)  If there is a reduction in the quantity of Project Water available to the 612 

District for distribution to Project water users resulting from drought, errors in operation or any 613 

other cause whatsoever, including compliance with legal mandates, no liability for damages or 614 

monetary compensation shall accrue in favor of the District against the United States or any of its 615 
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officers, agents or employees for any damage, direct or indirect, arising therefrom.  Nothing in 616 

this Article shall create, expand, diminish, abolish or otherwise alter any rights the District may 617 

have to seek equitable relief from a court of competent jurisdiction against the United States. 618 

Nothing in this Article shall create, expand, diminish, abolish or otherwise alter the rights of any 619 

Project water user to pursue any legal remedy such water user may have against the United 620 

States. 621 

 (b)  The District shall include in any future Project Water right applications 622 

and/or certificates approved and/or issued by the District for new Project Water rights as a 623 

condition for the use or entitlement to the use of such water, that the user of such water commits 624 

in writing not to assert in any claim or in any lawsuit relating to the Project Water which is the 625 

subject of such water right applications and/or certificates that the United States is liable for 626 

money damages or monetary compensation for any failure to deliver water resulting from 627 

drought, errors in operation, or any other cause whatsoever, including compliance with legal 628 

mandates. 629 

SUSTAINABLE OM&R 630 

23. The District shall comply with Executive Order 13834 “Regarding Efficient 631 

Federal Operations”.  Implementation of this Executive Order as it applies to this Contract is 632 

provided in Exhibit B to this Contract. 633 

RULES, REGULATIONS, AND DETERMINATIONS  634 

 24. (a) The Parties agree that the delivery of water or the use of Federal facilities 635 
pursuant to this Contract is subject to Federal reclamation law, as amended and supplemented, 636 
and the rules and regulations promulgated by the Secretary of the Interior under Federal 637 
reclamation law. 638 
 
  (b)  The Contracting Officer shall have the right to make determinations 639 
necessary to administer this Contract that are consistent with its expressed and implied 640 
provisions, the laws of the United States and the State of Nevada and the rules and regulations 641 
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promulgated by the Secretary of the Interior.  Such determinations shall be made in consultation 642 
with the District. 643 

PROTECTION OF WATER AND AIR QUALITY 644 

25. (a) The District, without expense to the United States, will care for, operate 645 
and maintain Transferred Works in a manner that preserves the quality of the water at the highest 646 
feasible level as determined by the Contracting Officer. 647 

(b) The United States does not warrant the quality of Project Water delivered 648 
to the District and is under no obligation to furnish or construct water treatment facilities to 649 
maintain or improve the quality of Project Water.  650 

(c) The District will comply with all applicable water and air pollution laws 651 
and regulations of the United States and the State of Nevada; and will obtain all required permits 652 
or licenses from the appropriate Federal, State, or local authorities necessary for the delivery of 653 
water by the District; and will be responsible for compliance with all Federal, State, and local 654 
water quality standards applicable to surface and subsurface drainage and/or discharges 655 
generated through the use of Federal or District facilities or Project Water provided by the 656 
District within its service area. 657 

(d) This Article will not affect or alter any legal obligations of the Secretary to 658 
provide drainage or other discharge services. 659 

CONTAMINATION OR POLLUTION OF FEDERAL PROPERTY 660 

26. (a) The District shall not allow contamination or pollution of Federal Project 661 
lands, Project Waters, or Project Works of the United States or administered by the United States 662 
and for which the District has the responsibility for care, operation, and maintenance by its 663 
employees or agents.  The District shall also take reasonable precautions to prevent such 664 
contamination or pollution by third parties. 665 

(b) The District shall comply with all applicable Federal, State, and local laws 666 
and regulations and Reclamation policies and instructions existing, or hereafter enacted or 667 
promulgated, concerning any hazardous material that will be used, produced, transported, stored, 668 
released, or disposed of on or in Federal Project lands, Project Waters, or Project Works. 669 

(c) “Hazardous material” means (1) any substance falling within the 670 
definition of “hazardous substance,” “pollutant or contaminant,” or “hazardous waste” under the 671 
Comprehensive Environmental Response, Compensation and Liability Act 672 
(42 U.S.C. § 9601(14), (29), and (33)); (2) oil, as defined by the Clean Water Act 673 
(33 U.S.C. § 1321(a)) and the Oil Pollution Act (33 U.S.C. § 2701(23)); (3) thermal pollution, 674 
refuse, garbage, sewage effluent, industrial waste, mine or mill tailings, mineral salts, pesticides, 675 
and other solid waste, and (4) any other substance regulated as hazardous or toxic under Federal, 676 
State, local or Tribal law. 677 
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(d) Upon discovery of any event which may or does result in contamination or 678 
pollution of Federal Project lands, Project Water, or Project Works, the District shall 679 
immediately undertake all measures necessary to protect public health and the environment, 680 
including measures necessary to contain or abate any such contamination or pollution, and shall 681 
report such discovery with full details of the actions taken to the Contracting Officer.  Reporting 682 
shall be within a reasonable time period but shall not exceed twenty-four (24) hours from the 683 
time of discovery if it is an emergency and the first working day following discovery in the event 684 
of a non-emergency.  685 

(e) If violation of the provisions of this Article occurs and the District does 686 
not take immediate corrective action, as determined by the Contracting Officer, the District may 687 
be subject to remedies imposed by the Contracting Officer, which may include termination of 688 
this Contract. 689 

(f) The District shall be liable for any response action or corrective measure 690 
necessary to protect public health and the environment or to restore Federal Project lands, Project 691 
Waters, or Project Works that are adversely affected as a result of such violation, and for all 692 
costs, penalties or other sanctions that are imposed for violation of any Federal, State, local or 693 
Tribal laws and regulations concerning hazardous material.  At the discretion of the Contracting 694 
Officer, the United States may also terminate this Contract as a result of such violation.     695 

(g) The District shall defend, indemnify, protect and save the United States 696 
harmless from and against any costs, expenses, claims, damages, demands, or other liability 697 
arising from or relating to District’s violation of this Article.   698 

(h) Reclamation agrees to provide information necessary for the District, 699 
using reasonable diligence, to comply with the provisions of this Article. 700 

CLEAN AIR AND WATER 701 

27. (a) The District agrees as follows: 702 

(1) To comply with all the requirements of section 114 of the Clean 703 
Air Act, as amended (42 U.S.C. § 7414), and section 308 of the Clean Water Act (33 U.S.C. § 704 
1318), relating to inspection, monitoring, entry, reports, and information, as well as other 705 
requirements specified in those sections, and all applicable regulations and guidelines issued 706 
thereunder. 707 

(2) That no portion of the work required by this Contract will be 708 
performed in a facility listed on the Environmental Protection Agency List of Violating Facilities 709 
on the date when this Contract was executed unless and until the Environmental Protection 710 
Agency eliminates the name of such facility or facilities from such listing. 711 

(3) To use its best efforts to comply with clean air standards and clean 712 
water standards at the facility where the Contract work is being performed. 713 



 

28 
 

 (4) To insert the substance of the provisions of this Article into any 714 
nonexempt subcontract, including this paragraph (a)(4). 715 

(b) The following definitions apply for purposes of this Article: 716 

(1) The term “Clean Air Act” means the Act enacted by Pub. L. 88-717 
206 of Dec. 17, 1963, and amendments thereto, as codified at 42 U.S.C. § 7401, et seq. 718 

(2) The term “Clean Water Act” means the Act enacted by Pub. L. 92- 719 
500 of Oct. 18, 1972, and amendments thereto, as codified at 33 U.S.C. § 1251, et seq. 720 

(3) The term “clean air standards” refers to all enforceable rules, 721 
regulations, guidelines, standards, limitations, orders, controls, prohibitions, and other 722 
requirements which are contained in, issued under, or otherwise adopted pursuant to the Clean 723 
Air Act or Executive Order 11738, an applicable implementation plan as described in 724 
section 110 of the Clean Air Act (42 U.S.C. § 7410), an approved implementation procedure or 725 
plan under subsection 111(c) or subsection 111(d) of the Clean Air Act 726 
(42 U.S.C. § 7411(c) or (d)), or an approved implementation procedure under subsection 112(d) 727 
of the Clean Air Act (42 U.S.C. § 7412(d)). 728 

(4) The term “clean water standards” refers to all enforceable 729 
limitations, controls, conditions, prohibitions, standards, and other requirements which are 730 
promulgated pursuant to the Clean Water Act or contained in a permit issued to a discharger by 731 
the Environmental Protection Agency or by a state under an approved program, as authorized by 732 
section 402 of the Clean Water Act (33 U.S.C. § 1342), or by local government to ensure 733 
compliance with pretreatment regulations as required by section 307 of the Clean Water Act 734 
(33 U.S.C. § 1317). 735 

(5) The term “comply” refers to compliance with clean air or water 736 
standards.  It also refers to compliance with a schedule or plan ordered or approved by a court of 737 
competent jurisdiction, the Environmental Protection Agency, or an air or water pollution control 738 
agency in accordance with the requirements of the Clean Air Act or Clean Water Act and 739 
regulations issued pursuant thereto. 740 

(6) The term “facility” means any building, plant, installation, 741 
structure, mine, vessel or other floating craft, location, or site of operations owned, leased, or 742 
supervised by a contractor or subcontractor to be utilized in the performance of a contract or 743 
subcontract.  Where a location or site of operations contains or includes more than one building, 744 
plant, installation, or structure, the entire location or site shall be deemed to be a facility except 745 
where the Director, Office of Federal Activities, Environmental Protection Agency, determines 746 
that independent facilities are collocated in one geographical area. 747 

PEST MANAGEMENT 748 

28. (a) The District is responsible for complying with applicable Federal, State, 749 
and local laws, rules, and regulations related to pest management in performing its 750 
responsibilities under this Contract.  751 
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(b) The District is responsible for effectively avoiding the introduction and 752 
spread of, and for otherwise controlling, undesirable plants and animals, as defined by the 753 
Contracting Officer, on or in Federal Project lands, Federal Project Waters, and Federal Project 754 
Works for which and to the extent that the District has operation and maintenance responsibility.  755 
The District is responsible for exercising the level of precaution necessary in meeting this 756 
responsibility, including inspecting its vehicles, watercraft, and equipment for reproductive and 757 
vegetative parts, foreign soil, mud or other debris that may cause the spread of weeds, invasive 758 
species and other pests, and removing such materials before moving its vehicles, watercraft, and 759 
equipment onto any Federal land, into any Federal Project facility waters, or out of any area on 760 
Federal Project land where work is performed.   761 

(c) Where decontamination of the District’s vehicles, watercraft, or equipment 762 
is required prior to entering Federal Project land or waters, the decontamination shall be 763 
performed by the District at the point of prior use, or at an approved offsite facility able to 764 
process generated cleaning wastes, pursuant to applicable laws, rules, and regulations.  Upon the 765 
completion of work, the District will perform any required decontamination within the work area 766 
before moving the vehicles, watercraft, and equipment from Federal Project lands and waters.    767 

(d) Programs for the control of undesirable plants and animals on Federal 768 
Project lands, and in Federal Project Waters and Federal Project Works for which the District has 769 
operation and maintenance responsibility will incorporate Integrated Pest Management (IPM) 770 
concepts and practices.  IPM refers to a systematic and environmentally compatible program to 771 
maintain pest populations within economically and environmentally tolerable levels.  In 772 
implementing an IPM program, the District will adhere to applicable Federal and State laws and 773 
regulations and Department of the Interior and Bureau of Reclamation policies, directives, 774 
guidelines, and manuals, including but not limited to, the Department of the Interior Manual, Part 775 
517 Integrated Pest Management Policy and Part 609 Weed Control Program, the Plant 776 
Protection Act of June 20, 2000 (Pub. L. 106-224), and Executive Order 13112 of February 3, 777 
1999. 778 

BOOKS, RECORDS AND REPORTS 779 

29. The District shall establish and maintain accounts and other books and records 780 
pertaining to administration of the terms and conditions of this Contract, including the District's 781 
financial transactions; water supply data; Project operation, maintenance and replacement logs; 782 
Project land and rights-of-way use agreements; the water users’ land-use (crop census), land-783 
ownership, land-leasing, and water-use data; and other matters that the Contracting Officer may 784 
require.  Reports shall be furnished to the Contracting Officer in such form and on such date or 785 
dates as the Contracting Officer may require.  Subject to applicable Federal laws and regulations, 786 
each Party to this Contract shall have the right during office hours to examine and make copies 787 
of the other Party’s books and records relating to matters covered by this Contract. 788 

CONFIRMATION OF CONTRACT  789 

 30. Promptly after the execution of this Contract, the District will provide to the  790 
Contracting Officer a certified copy of a final decree of a court of competent jurisdiction in the  791 
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State of Nevada, confirming the proceedings on the part of the District for the authorization  792 
of the execution of this Contract.  This Contract will not be binding on the United States until the  793 
District secures a final decree. 794 

EQUAL EMPLOYMENT OPPORTUNITY 795 

31.  During the performance of this Contract, the District agrees as follows: 796 

(1) The District will not discriminate against any employee or applicant for 797 
employment because of race, color, religion, sex, sexual orientation, gender identity, or national 798 
origin.  The District will take affirmative action to ensure that applicants are employed, and that 799 
employees are treated during employment, without regard to their race, color, religion, sex, 800 
sexual orientation, gender identity, or national origin.  Such action shall include, but not be 801 
limited to the following:  employment, upgrading, demotion, or transfer; recruitment or 802 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 803 
selection for training, including apprenticeship.  The District agrees to post in conspicuous 804 
places, available to employees and applicants for employment, notices to be provided by the 805 
Contracting Officer setting forth the provisions of this nondiscrimination clause. 806 

(2) The District will, in all solicitations or advancements for employees 807 
placed by or on behalf of the District, state that all qualified applicants will receive consideration 808 
for employment without regard to race, color, religion, sex, sexual orientation, gender identity, or 809 
national origin. 810 

(3) The District will not discharge or in any other manner discriminate against 811 
any employee or applicant for employment because such employee or applicant has inquired 812 
about, discussed, or disclosed the compensation of the employee or applicant or another 813 
employee or applicant.  This provision shall not apply to instances in which an employee who 814 
has access to the compensation information of other employees or applicants as a part of such 815 
employee’s essential job functions discloses the compensation of such other employees or 816 
applicants to individuals who do not otherwise have access to such information, unless such 817 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 818 
proceeding, hearing, or action, including an investigation conducted by the employer, or is 819 
consistent with the District’s legal duty to furnish information. 820 

(4) The District will send to each labor union or representative of workers 821 
with which he has a collective bargaining agreement or other contract or understanding, a notice, 822 
to be provided by the agency Contracting Officer, advising the labor union or workers’ 823 
representative of the District’s commitments under section 202 of Executive Order No. 11246 of 824 
September 24, 1965, and shall post copies of the notice in conspicuous places available to 825 
employees and applicants for employment. 826 

(5) The District will comply with all provisions of Executive Order No. 11246 827 
of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of 828 
Labor. 829 
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 (6) The District will furnish all information and reports required by Executive 830 
Order No. 11246 of September 24, 1965, and by the rules, regulations, and orders of the 831 
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and 832 
accounts by the Contracting Agency and the Secretary of Labor for purposes of investigation to 833 
ascertain compliance with such rules, regulations, and orders. 834 

(7) In the event of the District’s noncompliance with the nondiscrimination 835 
clauses of this Contract or with any of such rules, regulations, or orders, this Contract may be 836 
canceled, terminated or suspended in whole or in part and the District may be declared ineligible 837 
for further Government contracts in accordance with procedures authorized in Executive Order 838 
No. 11246 of September 24, 1965, and such other sanctions may be imposed and remedies 839 
invoked as provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, 840 
or order of the Secretary of Labor, or as otherwise provided by law. 841 

(8) The District will include the provisions of paragraphs (1) through (8) in 842 
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the 843 
Secretary of Labor issued pursuant to section 204 of Executive Order No. 11246 of September 844 
24, 1965, so that such provisions will be binding upon each subcontractor or vendor.  The 845 
District will take such action with respect to any subcontract or purchase order as may be 846 
directed by the Secretary of Labor as a means of enforcing such provisions, including sanctions 847 
for noncompliance:  Provided, however, that in the event the District becomes involved in, or is 848 
threatened with, litigation with a subcontractor or vendor as a result of such direction, the 849 
District may request the United States to enter into such litigation to protect the interests of the 850 
United States. 851 

CERTIFICATION OF NONSEGREGATED FACILITIES 852 

32. The District hereby certifies that it does not maintain or provide for its employees 853 
any segregated facilities at any of its establishments and that it does not permit its employees to 854 
perform their services at any location under its control where segregated facilities are 855 
maintained.  It certifies further that it will not maintain or provide for its employees any 856 
segregated facilities at any of its establishments and that it will not permit its employees to 857 
perform their services at any location under its control where segregated facilities are 858 
maintained.  The District agrees that a breach of this certification is a violation of the Equal 859 
Employment Opportunity clause in this Contract.  As used in this certification, the term 860 
"segregated facilities" means any waiting rooms, work areas, rest rooms and wash rooms, 861 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, 862 
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 863 
facilities provided for employees which are segregated by explicit directive or are in fact 864 
segregated on the basis of race, creed, color, or national origin, because of habit, local custom, 865 
disability, or otherwise.  The District further agrees that (except where it has obtained identical 866 
certifications from proposed subcontractors for specific time periods) it will obtain identical 867 
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000 868 
which are not exempt from the provisions of the Equal Employment Opportunity clause; that it 869 
will retain such certifications in its files; and that it will forward the following notice to such 870 
proposed subcontractors (except where the proposed subcontractors have submitted identical 871 
certifications for specific time periods): 872 
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR 873 
CERTIFICATIONS OF NONSEGREGATED FACILITIES 874 

A Certification of Nonsegregated Facilities must be submitted prior to the award of a 875 
subcontract exceeding $10,000 which is not exempt from the provisions of the Equal 876 
Employment Opportunity clause.  The certification may be submitted either for each 877 
subcontract or for all subcontracts during a period (i.e., quarterly, semiannually, or 878 
annually).  Note:  The penalty for making false statements in offers is prescribed in 879 
18 U.S.C. § 1001. 880 

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS 881 

33. (a) The District shall comply with Title VI of the Civil Rights Act of 1964 882 
(Pub. L. 88-352; 42 U.S.C. § 2000d), the Rehabilitation Act of 1973 (Pub. L. 93-112, Title V, as 883 
amended; 29 U.S.C. § 791, et seq.), the Age Discrimination Act of 1975 (Pub. L. 94-135, 884 
Title III; 42 U.S.C. § 6101, et seq.), Title III of the Americans with Disabilities Act of 1990 885 
(Pub. L. 101-336; 42 U.S.C. § 12181, et seq.), any other applicable civil rights laws, with the 886 
applicable implementing regulations and any guidelines imposed by the U.S. Department of the 887 
Interior and/or Bureau of Reclamation. 888 

(b)  These statutes prohibit any person in the United States from being 889 
excluded from participation in, being denied the benefits of, or being otherwise subjected to 890 
discrimination under any program or activity receiving financial assistance from the Bureau of 891 
Reclamation on the grounds of race, color, national origin, disability, or age.  By executing this 892 
Contract, the District agrees to immediately take any measures necessary to implement this 893 
obligation, including permitting officials of the United States to inspect premises, programs, and 894 
documents. 895 

(c)  The District makes this agreement in consideration of and for the purpose 896 
of obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal 897 
financial assistance extended after the date hereof to the District by the Bureau of Reclamation, 898 
including installment payments after such date on account of arrangements for Federal financial 899 
assistance which were approved before such date.  The District recognizes and agrees that such 900 
Federal assistance will be extended in reliance on the representations and agreements made in 901 
this Article and that the United States reserves the right to seek judicial enforcement thereof. 902 

(d)   Complaints of discrimination against the District shall be investigated by 903 
the Contracting Officer’s Office of Civil Rights. 904 

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS 905 

34. The expenditure or advance of any money or the performance of any obligation of 906 
the United States under this Contract shall be contingent upon appropriation or allotment of 907 
funds.  Absence of appropriation or allotment of funds shall not relieve the District from any 908 
obligations under this Contract.  No liability shall accrue to the United States in case funds are 909 
not appropriated or allotted. 910 
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ASSIGNMENT LIMITED-SUCCESSORS AND ASSIGNS OBLIGATED 911 

35. The provisions of this Contract shall apply to and bind the successors and assigns 912 
of the Parties hereto, but no assignment or transfer of this Contract or any right or interest therein 913 
by either Party shall be valid until approved in writing by the other Party. 914 

RELOCATION ASSISTANCE AND REAL PROPERTY ACQUISITION 915 

36. When acquiring land or an interest in land and relocating persons or personal 916 
property in connection with the construction, operation and maintenance of Project facilities, the 917 
District shall comply with the provisions of the Uniform Relocation Assistance and Real 918 
Property Acquisition Policies Act of 1970 (Pub. L. 91-646; 84 Stat. 1894; 42 U.S.C. § 4601, et 919 
seq.) and Department of Transportation regulations at 49 C.F.R. part 24. 920 

MEDIUM FOR TRANSFERRING PAYMENTS 921 

37. (a) All payments from the District to the United States under this Contract 922 
shall be by the medium requested by the United States on or before the date payment is due.  The 923 
required method of payment may include checks, wire transfers, or other types of payment 924 
specified by the United States. 925 

(b) Upon execution of the Contract, the District shall furnish the Contracting 926 
Officer with the District’s taxpayer’s identification number (TIN).  The purpose for requiring the 927 
District’s TIN is for collecting and reporting any delinquent amounts arising out of the District’s 928 
relationship with the United States. 929 

OFFICIALS NOT TO BENEFIT 930 

38. No Member of or Delegate to the Congress, Resident Commissioner, or official of 931 
the District shall benefit from this Contract other than as a water user or landowner in the same 932 
manner as other water users or landowners. 933 

CHANGES IN DISTRICT’S ORGANIZATION 934 

39.  While this Contract is in effect, no change may be made in the District’s 935 
organization, by inclusion or exclusion of lands or by any other changes which may affect the 936 
respective rights, obligations, privileges, and duties of either the United States or the District 937 
under this Contract including, but not limited to, dissolution, consolidation, or merger, except 938 
upon the Contracting Officer’s written consent. 939 

NOTICES 940 

40. Any notice, demand, or request authorized or required by this Contract shall be 941 
deemed to have been given, on behalf of the District, when mailed, postage prepaid, or delivered 942 
to the Area Manager, Lahontan Basin Area Office, Bureau of Reclamation, 705 N. Plaza Street, 943 
Room 320, Carson City, Nevada 89701, and on behalf of the United States, when mailed, 944 
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postage prepaid, or delivered to the Board of Directors, Truckee-Carson Irrigation District, P.O. 945 
Box 1356, Fallon, Nevada 89407-1356. The designation of the addressee or the address may be 946 
changed by notice given in the same manner as provided in this Article for other notices. 947 

CONTRACT DRAFTING CONSIDERATIONS 948 

 41. This Contract has been negotiated and reviewed by the Parties hereto, each of 949 
whom is sophisticated in the matters to which this Contract pertains.  Articles 1-3; 5-8; 10, 12-18 950 
and 20-23 of this Contract have been drafted, negotiated, and reviewed by the Parties, and no one 951 
Party shall be considered to have drafted the stated Articles. 952 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract as of 953 

the day and year first above written. 954 

UNITED STATES OF AMERICA 955 
 
 
 
By:  ____________________________________ 956 

Regional Director 957 
California-Great Basin Region 958 
Bureau of Reclamation 959 

(SEAL) TRUCKEE-CARSON IRRIGATION DISTRICT 960 

By:  ____________________________________ 961 
President of the Board of Directors 962 

Attest: 963 

By:  _______________________________ 964 
           Secretary of the Board of Directors 965 
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Introduction 

Reclamation and the District have developed a strategic plan with a 5-year outlook with various regular 
and recurring work (baseline) and one-time projects (initiatives).  The plan is a tool to identify work 
and priorities; plan, justify, and coordinate work; and obtain measurable results. It facilitates a long-term 
planning process and projects results to enhance program efficiency, productivity, and cost 
effectiveness.  It is the primary planning tool to focus the entities.  The baseline activities, Goal Areas A 
through E, and the annual action plans clearly define the work to be performed and cost obligations. 

Vision 
The Newlands Project has a new and improved infrastructure with a state-of-the-art efficient distribution 
system to safely maximize the use of available water supply and decrease risk to our communities, 
resulting in project sustainability and positive stakeholder involvement. 

Mission 
We collaborate to serve the communities within the Newlands Project by maintaining the conveyance 
system and maximizing available water supply for all beneficiaries of the Project and its stakeholders. 

Operational (Baseline) Activities: 
Water Operations: Work associated with scheduling and conveyance of water for delivery to the end 
user.  This includes river and water supply forecasting, water diversions in accordance with Water 
Master calls, maintenance of emergency action plans and standard operating procedures. 

Facility Maintenance: Work associated with maintaining water storage and conveyance facilities 
including regularly scheduled maintenance and security, regular reviews and response to those reviews, 
maintenance and security of supervisory control and data acquisition (SCADA) systems and safety of 
dams reporting. 

Hydropower Facility Operations and Maintenance: Work associated with operating and maintaining 
hydropower facilities including regularly scheduled maintenance and security, regular reviews and 
response to those review, and maintenance and security of supervisory control and data acquisition 
(SCADA) systems. 
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Administration of Newlands Project Operating Criteria and Procedures: Work associated with 
calculating monthly diversions from the Truckee River to Lahontan Reservoir, monitoring and 
evaluating irrigation of eligible Project lands annually, monitoring Project demands, and adjusting 
storage targets on Lahontan Reservoir when necessary to meet changing demands.  Work also includes 
administration of a water measurement program and monitoring Project distribution efficiency. 

Financial Management: Work associated with budgeting and accounting for expenditures. Reporting, 
analyzing and planning all financial aspects of work to be performed. 

Contract Administration: Work associated with administration of the OM&R contract between 
Reclamation and the Truckee-Carson Irrigation District.  This includes OM&R of project facilities, 
planning for future improvements, water conservation planning, financial reporting, etc.  This also 
includes work associated with the development and administration of agreements such as contracts, 
grants, easements, and rights-of-way for the use of land resources within the Newlands Project. Tasks 
involve working with the public, and other governmental agencies, on trespass resolutions, access 
issues, title research, land disposal actions, etc. 
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Goal Area A:  Facility Reliability 
Maximize facility reliability to provide more certainty for water users. 

Objectives 
Baseline 
(2020) 

5th Year 
(2026) 

Power Failure Rates 

1. Maintain critical failure rate of zero. 0 0 

2. Reduce the number of alarms per year 12 per year 4 per year 

Review of Operation and Maintenance Recommendations (ROM&R recommendations) 

3. Maintain zero Category 1 ROM&R 
recommendations during recommended inspection 
period 

0 0 

4. Reduce the number of Category 2 recommendations 2019 – 98 
2020 - 116 

5 CAT 2 above 
$1million 
10 CAT 2 
between $100k to 
$1 million 
5 CAT 2 below 
$100k 

5. Reduce the number of Category 3 recommendations 2019 – 48 
2020 - 54 

20 

Lahontan Dam and Hydropower 

6. Maintain zero category 1 ROM&R 
recommendations during recommended inspection 
period 

0 0 

7. Reduce the number of Category 2 recommendations Lahontan Dam: 11 
Power Plant:  4 

Lahontan Dam: 8 
Power Plant:  2 
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Objectives 
Baseline 
(2020) 

5th Year 
(2026) 

8. Reduce the number of Category 3 recommendations Lahontan Dam:  7 
Power Plant:  3 

Lahontan Dam: 4 
Power Plant:  1 

Barriers  Critical Success Factors  
Objective 1  

Aging infrastructure  Maintain current level of  operations  
Lack of manpower/training  Proper inspections to identify potential issues  

before they become big issues  
Mother Nature including: weather, animals  Proper maintenance and repair following 

directives and standards  
Not enough funding for  major repairs  (elector  Proper planning and preparation  of maintenance 
approval)  activities  
Bad design/bad engineering –  quality control  Cooperation for collaboration between agencies  
Political process   
Lack of Project-wide Asset Management   
Program  

Objective 2  
Mother Nature  Testing gates  
Aging infrastructure  Allocate funding for maintaining facilities  
Lack  of manpower  Monitoring  
Lack of training  Keep up with changing technology  
Lack of time   
Lack of processes  as to what to do when an  
alarm is received  

Objective 3  –  8  
Aging infrastructure  Proper maintenance  
Changing standards  Proper inspections  
Lack of training/knowledge  Collaboration between agencies  
Lack of funding  Proper documentation and reporting (Facilities  

Instructions, Standards and Techniques (FIST)  
and Directives  and Standards (D&S))  

Limited access  Maintain Project Improvement Plan  
Limited time available for maintenance   
(irrigation season and Mother Nature)  
System for prioritizing maintenance activities   
Users’ expectations   
Unrealistic  OM&R  Recommendations   
Able to do the work safely   
Scheduling regular/recurring maintenance,  
replacements, and extraordinary maintenance  
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Strategies Complete 
by 

a. Create and implement an asset management program for maintaining, repairing, 
replacing, and/or disposing of project features. 

CY 26 

b. Develop standard operating procedures for check structures. CY 22 

c. Educate the Board and water users through long-term budget planning tools. 
Same as Goal E, strategy d. 

CY 22 
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Goal  Area B:  Water Delivery  
Maximize efficiency of  water deliveries  to provide more certainty for  water users,  especially during 
drought years.  
 

 Baseline   5th  Year  Objectives  
(2020)  (2026)  

1.  Increase the percentage of deliveries verified by 40 – 50 pe rcent  70 percent  
a ditch rider   

2.  Reduce the spills due to mismatched water by  ~9,000 AF  ~8,100 AF spilled  
10%  spilled  

3.  Reduce over deliveries to 1% of all project  ~2 percent  1 percent  
water delivered in a water year  

4.  Reduce under deliveries to 2.5%  of all project ~5 percent  2.5 percent  
water delivered in a water year.   

5.  Reduce user  complaints to 75 total in a wet  2020:   ~150  75  
year  (resulting in a valid  adjustment to their  
water card)  

6.  Reduce user  complaints to 150 i n a dry year  2016:   ~300  150  
(resulting in a valid adjustment to their water  
card)  

 
Barriers  Critical Success Factors  

Objective 1  
Lack of resources (funding and personal)  TCID Board hire ditch  riders earlier in the year  
Size and acreage are huge  Added full-time positions  
Timing of on/off times  Purchase laptops  
No coordination of deliveries among users on  
same lateral/sublaterals  
Perception of user reporting is acceptable   
Lack of time to properly monitor   
Lack of training or consistent  training   
Reclamation’s lack of knowledge of operations 

Objective 2 
Antiquated scheduling program Continued collaboration on new database 
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Inadequate control structures  Continue to perform maintenance on facilities  
Inadequate measuring devices  Continue annual water user meetings  
Variable losses in laterals  Continue daily updates of website  
Water order not cancelled in a timely manner  Continue enforcing ordering/cancellation 

policies  
Water user misunderstanding of impacts of   
misordering, ordering too much/too little,  etc.  

Objective 3  and 4  
Staffing limitations  Accurate scheduling  
Late season orders  Accurate annual allocations  
Operational errors  Continued TCID/Reclamation collaboration  
Blow outs  Application of technology  
Measurement accuracy  Water accounting  
Quantification of losses   
Lack of  cooperation by water users   
Crop types (seasonal  considerations)   
Incomplete water delivery data   
Theft   
Canal capacity   

Objective 5  and 6  
Number of measurement  devices  Reporting and analysis of adjustments  
Inability to verify complaints  Due process  
Staffing limitations  Interaction with water users  
Late season orders   
Operational errors   
Blow outs   
Measurement accuracy   
Quantification of losses   
Lack of  cooperation by water users   
Crop types (seasonal  considerations)   
Incomplete water delivery data   
Theft   
Canal capacity   

Strategies Complete 
by 

a. Improve communication between water users and ditch riders (smart phones/4G 
tablets) 

CY 22 

b. Automate bays/gates in order to provide for a consistent and efficient bay level 
control and water delivery and to increase time for ditch rider measurements. 
Develop three (3) additional automation sites within the Project on the S-Line 
Canal, G-Line Canal, and T-Line Canal. 

CY 26 

A-8



 

    

  
 

    
  

 

    

   

    
 

 
 

           
 

 

      
  

  
 

 
  

Strategies Complete 
by 

c. Complete and implement database and scheduling program.  Same as Goal D, 
Strategy e. 

CY 22 

d. Increase number of measuring devices.  Same as Goal D, Strategy a CY 26 

e. Review and revise ordering/cancellation policy to reduce spills and inefficiency. CY 22 

f. Educate water users regarding impacts of misordering. Same as Goal Area C, 
strategy c. 

CY 22 
Ongoing 

g. Provide a system of water order scheduling with no less than a 48-hour advance 
notice. 

CY 22 

h. Provide seepage loss calculations in the CMS monthly to Reclamation on all 
delivery lines in the Project. 

CY 25 
Ongoing 
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Goal Area C:  Maximize Efficiency 
Maximize efficiency of the Newlands Project to provide more certainty for water users, especially 
during drought years. 

Objectives 
Baseline 
(2020) 

5th Year 
(2026) 

1. Increase Truckee Division Delivery/Diversion 
ratio. 

70.5% 80% 

2. Increase Carson Division Delivery/Diversion 
ratio. 

62.9% 70% 

Barriers Critical Success Factors 
Objective 1 

Earthen canals Continue to measure deliveries 
Less than 100% measurement Maintain takeouts 
Can’t currently accurately quantify losses Continue to address mossing and other aquatic 

growth 
Changes in utilization of land Continue maintenance of Truckee Canal 
Urban encroachment 
Truckee Canal stage restrictions 
Physical constraints – topography 
Ramping rates 
Lack of coordinated deliveries 
Lack of stock water line information (location 
and measurement) 
Pumps 
Unmeasured direct takeouts 

Objective 2 
Earthen canals Continue to improve water measurement 
Urban setting Continue to seek out new technologies 
Evaporation loss in reservoirs and canals Continue to install updated delivery structures 
400+ miles of canal Continue to transfer institutional knowledge 
Lack of ability to quantify changes Continue to meet water demands based on 

availability 
Lack of water user knowledge 
Lack of resources 
Temporary ditch riders 
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Timing of shut off causing spills 
Policies and historical practices 
Lack of additional upstream storage 
Uncontrolled bay height 
Lack of automation 

Strategies Complete 
by 

a. Explore alternatives for System Improvement Plan.  Include cost effective ways to line 
canals.   Same as Goal F, Strategy e. 

CY 23 

b. Develop a plan to prioritize unmeasured takeouts and place meters on unmeasured takeouts 
based on priority. 

CY 23 

c. Develop and implement a water user education program.  Same as Goal Area B, strategy f. CY 22 

d. Develop a plan to pump water from drains to canals (reclaim drain water). CY 23 
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January 5, 2021 

Goal Area D:  Measurement, Accounting & 
Reporting 
Accurately measuring water deliveries, accounting to water users, and reporting for the OM&R Contract 
and OCAP. 

5th Year Baseline 
Objectives 

(2020) (2026) 

1. Increase the percentage of deliveries measured 63 percent 80 percent 
to 80%. (See Exhibit K of the 2021 OM&R 
Contract) 

2. Increase the percentage of reports submitted on 75 percent 85 percent 
time that do not require revisions to 85%. 

3. Reach 90% of monthly water cards delivered 45 percent 90 percent 
within 7 days 

4. Increase the number of water delivery reports 1 report per year 4 reports per year 
per year from 1 to 4 (Target 3 quarterly 

and 1 annual) 

Fully implemented 5. Maintain an accurate accounting of water Excel 
Conservation measurement, including an up-to-date inventory spreadsheet 
Management of devices within the Project, volume delivered developed by System (CMS). to headgates for each gage, type of equipment, Reclamation The software device maintenance and calibration history, program developed and other pertinent information. to assist the District 
in providing 
archival and 
retrieval of all Water 
Conservation 
Measures. 

Barriers Critical Success Factors 
Objective 1 

Lack of resources (personnel and funding) Continue to investigate new gage locations 
Lack of recording gages Continue use of Water Conservation Fund for 

measuring devices 
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Lack of agreement of best devices (USGS, 
Styles, Reclamation, TCID) 

Continue pursuit of WaterSmart funding or 
other grants 

Lack of formalized gaging plan Continue to investigate new, cost efficient and 
efficient technologies 

Lack of adequate technology Continue use of manufacturing reps for training 
Objective 2 

Time Continue use of reporting templates 
Resources Reclamation continue sending reminder letters 

for contractually required reports 
Due dates during busy season Continue collaborating on templates 
Being contractually required – no flexibility Continue submission of accurate and complete 

reports 
Inaccurate input data Continue collaboration on database 

development 
OCAP reporting deadlines too tight – could use 
more time for QC) 

Reclamation to continue reviewing submissions 
and provide recommendations 

Objective 3 
Hesitation to reallocate resources New reporting program being developed in 

collaboration between TCID and Reclamation 
Time not set aside for reporting Continue to deliver annual report 
Water user adjustments Continue to provide measurement and 

maintenance of existing devices 
Water users turning off water Continue to install new devices 
Inconsistent protocol delivery and measurement 
practices 

Continue to find new ways to use the Water 
Conservation Fund 

Competing priorities 
Private ditches versus Federal facilities 
Staffing 
Lack of satellite telemetry devices 

Objective 4 
Time (Reclamation and TCID) Continue development of database 
Resources (Reclamation and TCID) 
Conflicts with monthly OCAP reporting 
requirements 

Objective 5 
Manpower limitations Database development 
Extent of the data to be maintained Routine updates – ideally monthly 
Priorities for data input 

Strategies Complete 
by 

a. Increase number of gages and telemetry.  Same as Goal B, strategy d. CY 26 
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Strategies Complete 
by 

b. Increase number of staff trained to measure water (e.g., ditch riders) 
One additional Water Measurement technician was added for water 
season 2020, one more planned for water season 2021. Plan for a 
total of 4 technicians. 

CY 22 

c. Apply for Water Smart funding annually. Annually 

d. Complete and implement database and scheduling program (TCIDWORKS).  
Same as Goal B, strategy c. 

CY 22 

e. Add staff for mandatory water rights/OCAP reporting and water card reporting. 
One (1) additional analyst for water season 2021. 
A TCIDWORKS administrator for water season 2021. 

CY 22 

f. Develop and implement quality control procedures for water delivery reports. 
(Which department should check data?) 

CY 22 

g. Develop, implement and enforce a policy for completion of monthly water cards 
(adjustments, users turning off water, etc.). 

CY 23 

h. Develop a replacement schedule for devices by means of CMS. CY 22 

i. Upgrade/replace all existing aged data-loggers that require a card reader. CY 23 

j. Develop the CMS to provide standardized protocols for calibration, 
measurement, data processing, archival, retrieval, rating evaluation and 
update; record device location and type; and maintain records of regular 
device maintenance and calibration; and record all transportation loss 
determinations. 

CY 25 

k. Provide reference gages at all measurement sites. CY 24 

l. Complete application of GOES connectivity to all Devices and equip all new 
or additional Devices with GOES connectivity. 

CY 24 
Ongoing 

m. In consultation with Reclamation, complete a study of accurate and 
affordable devices that could be placed at headgates. 

CY 25 
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Goal Area E:  Diversify Funding Base 

Increase and stabilize the funding base such that there is a solid annual income to enable future planning 
and development efforts. 

Objectives 
Baseline 
(2020) 

5th Year 
(2026) 

1. Reduce the level of uncertainty in budget from 
$1.8 million to 0. 

$1.8 million $0 

2. Increase budget to $7 million $6 million $7 million 

Barriers Critical Success Factors 
Objective 1 

Weather – changing conditions Building a reserve to reduce uncertainty 
Hydropower market saturated Continue to maintain hydropower plant 
Interconnection with NV Energy Develop good relationships with purchasers 
TCID rate structure Maintain current user base 
Uncertainty with future decisions 
(new/changing board members) 

Finance committee oversight 

Continuing audit/review process 
Continue to look for other sources of revenue 
Continue cost recovery for special requests 

Objective 2 
TCID rate structure District General assessment increasing by an 

index 
Changing uses There is a fixed component of the revenue base 

regardless of drought 
Users’ understanding of the budget and what it 
is used for 

Enforcement mechanism 

No incentive to conserve Statutory allowance in NV law for creation of a 
funding mechanism for local improvement 
districts 

Failure to implement rate increases in a timely 
manner 

Tight budget process 

Lack of budget justification to water users 
(plan) 

Renewable energy credit 

Contractual obligations that lock in rates Grant funding 
Lack of ability to pay by water users Administrative fees for services (maps, etc.) 
Finite user base Grazing 
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Strategies Complete 
by 

a. Implement a graduated assessment increase over the next 5 years. Include a 
study of rate systems of other districts and an indexed assessment increase.  
Also include rates for agricultural uses versus municipal and industrial uses. 

CY 23 
Annually 

b. Hire a self-funded grant writer. CY 22 

c. Complete the system optimization/modernization study (FCA).  Same as Goal 
C, Strategy b. 

CY 23 

d. Educate the Board and water users through long-term budget planning tools.  
Same as Goal A, Strategy c. 

CY 22 
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Definitions 

Goal Area A 
Term Does Include Does NOT Include 

Critical Failures • Rest of the mission won’t be • Non-critical 
accomplished • Damage to things other than 

• Life and property damage facility reliability 
• Showing signs of wear 

No more than 4 • 4 or less • 5 or more 
alarms • High-temp gear box stem • Due to power outages on 

over-speed alarm alarm system 
• Low-bay/high/bay 

No more than 40 • Ditch failure/plugged culvert • 41 or more 
• Related to federal facilities • Non-federal facility concerns 
• Impediments to flow • Incidents not related to 
• Excessive spillage project mission 

 

    

 
 

 
    

   
 

  

  
 

  
  

 
  
  

 

  
  

 
  

   
  
  
  

  
  
 

 

   
  
  
  
  

      
   
  

    
  

  

  
 
 

  
  

 

  
  

 
 

 
 

 

    
 

  

    
 

 

   

Trouble Calls • Phone calls 
• Emails 
• Texts 
• Voicemail 
• Office Walk-ins 

Per Year • Calendar year • Federal fiscal year 
• TCID fiscal year 
• Irrigation year 

Category 1 (CAT 1) • Catastrophic failures • Category 2 or 3 
• Mission failure 

ROM&R Review of • Project facilities • Private conveyance 
Operation & • Official report from the • Internal review & inspection 
Maintenance Bureau 

During • 1-6 years depending on 
recommended feature established by Bureau 
inspection period DS FAC 01-04 

Category 2 (CAT 2) • Repair necessary within 3-5 
years 

• Category 1 or 3 

Category 3 (CAT 3) • Recommended repairs • Category 2 or 1 
completed within a 
reasonable period of time 
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Goal Area B  

Term  Does Include   Does NOT Include  

 70%  • 70% and above per irrigation 
season  

 •  Below 70% 

Deliveries   • 
 • 

Water in conveyance system  
Application of water to end 
user  

 •  Outside project boundaries 

Verified   • 
 • 

 • 

Measurement device data  
 Reported as observed by a 

ditch rider  
 Documented measurements 

 • Water user reported delivery  

 Reduce spills 

Mismatched water  

 • Water leaving the 
 conveyance system to a drain 

  – intentionally or 
 unintentionally 

 • Efficiency of water use 
 within the conveyance 

 system 

 • 

 • 

  Water exceeding the required 
delivery volume  
Percolation evaporation 
(water supply shrinkage)  

 •  Water required for efficient  
delivery  

 10% 

Laterals  

 • 10% or less during irrigation 
season  

 • Above 11%  

 •  2 or more delivery features 
coming off a main canal  

 •  Main canals 
 (V,S,L,R,T,N,D,G,E,A,TC) 

Charged  

In a delivery period  

 • Filled delivery conveyance 
feature prism  

 •  Delivery conveyance feature 
 prism without water 

 •    10 calendar days – 240 hours  • Outside delivery season  

Reduce   • Exceed/increase  

Over deliveries   •  Non-water righted or 
exceeding duty (data from  
annual determinations)  

 • 
 • 
 • 

 Spread water  
Unnecessary diversions  
(OCAP allowed)  

1% of all Project 
water delivered  

 •  All water delivered reported 
in annual determination  

 • 
 • 

Spread water  
Precautionary draw down 
(1987 criteria)  

  • Non-prime water 
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Water year   • 
 • 
 • 

 Season as declared by TCID  
Agreed upon extensions  

  Generally Mar. – Nov.  

 • 
 • 

Calendar year  
Fiscal year  

  Reduce under 
deliveries  

 •  Difference between ordered 
and not delivered  

 2.5 % of all 
 projected water 

deliveries  

 •  All under deliveries 
 combined 

 Reduce user 
 complaints 

 •   File for adjustments (w/in 
 timeframe) valid & not valid 

water delivery  

 • 

 • 

Maintenance or other  

 Allocation is less than 95% Wet year = 75   •  Allocation as set by TCID 
95% +  

Dry year = 300   •  Allocation as set by TCID 
less than 95%  

 •  Allocation is more than 95% 
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Goal Area C  
Term  Does Include  Does NOT  Include  

Increase  •  Going up  •  Static, staying the same or  
decreasing  

Delivery  •  Water user received volume •  Canal losses upstream of  
as reported on card/database  head gate  

•  Reasonable over delivery  •  What was ordered  
•  Precautionary  drawdown  •  Water left in lateral  
•  Deliveries during irrigation  •  Gross over delivery (5%  or  

season to non-refuge water  greater or can’t reconcile  
users  with water user  

•  Water delivered to a user  
where 0  was ordered  

•  Water delivered during flood 
ops.  

Diversion  •  Truckee diversion = water  •  TD  is not Truckee canal  
that has passed through the  losses  
Truckee Canal lateral gauges,  •  TD  is not water delivered to  
stock water lines and direct  Lahontan reservoir  
takeout.  •  TD  is not water diverted 

•  Carson Diversion = USGS  through Gilpin  
below Lahontan and Rock •  CD  is not Truckee Canal  
Dam ditch   Losses  

•  USGS at Tarzyn  –  1,300 AF  
•  Project = (Truckee Canal @  

Wadsworth gage + Carson  
River below Lahontan +  
Rock dame ditch) MINUS   
(Truckee Canal near Hazen + 
Carson River at Tarzyn +  
Truckee Canal losses)  

75% ratio  •  Delivery/Diversion  •   
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Goal Area D  
Term  Does Include  Does NOT  Include  

Increase  •  Decrease or static  

%  •  Accurately measured  •  Unmeasured water volume  
volume/total volume  
delivered to users  

Delivery volume  •  Water user received volume •  Canal losses upstream of  
as reported on card/database  head gate  

•  Reasonable over delivery  •  What was ordered  
•  Precautionary drawdown  •  Water left in lateral  
•  Deliveries during irrigation  •  Gross over delivery (5%  or  

season to non-refuge water  greater or can’t reconcile  
users  with water user  

•  Water delivered to a user  
where 0  was ordered  

•  Water delivered during  flood 
ops.  

Accurate measured  •  Water passing  through  a •  Poly stick measurements  
calibrated and continuously •  Point measurements at head  
recording gage  gates  

•  Privately owned gages  

80%  •  0-79% or 81-100%  

Percentage of  •  # of  reports received on or  •  Late reports  
reports submitted on before the due date/total  •  Not required reports  
time  reports per year submitted  

On time  •  By the due date (COB)  •  After COB  
•  Contractual dates  •  After due date  

Revisions  •  Requested by email/in •  Verbal  clarification  
writing  

85%  •  0-84% or 86-100%  

Reach  •  90 or better  •  Not required to exceed  
•  Not acceptable below  
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90%  •  All required information re:  •  Any new information/data  
water delivery currently added  
reported  

•  Level of accuracy  

Water cards  •  Monthly  •  Other  reports or notices  

Delivered  •  Printed, sorted & mailed  •  Limited to mail  

Reduce  •  Increase or static  

Produce  •  Final deliverable to  •  Drafts  
stakeholders  •  Revisions  

Annual  •  Requirements per OCAP  •  Anything in addition to 
Determination  OCAP’s  requirements  
Report  

1/3  •  June 30th instead of Sept. •  July 1st  and beyond  
30th  

•  Days prior to June 30th  

Water delivery  •  3 quarterly reports during •  Quarterly reporting outside  
reports  irrigation season and 1 annual  of irrigation season  

report due January 30 of  the  
following year  

•  QC’d data from TCID  

Stakeholders  •  Tribes  •  Other water users  

1 to 4  •  See above  
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Goal Area E  
Term  Does Include  Does NOT  Include  

•  Reduce  •  Exceed  

•  level of  •  Gaps due to water year  •   
certainty  

•  In budget  •  All hydro income  •  Non-hydro income  

•  From $1.8 •  Achieving $1.8m in constant  
million to $0  income (year after year)  

•  Increase  •  decrease  

•  budget  •  Stable revenue sources  (e.g. •  hydro income  
assessments)  

•  To $7 •  $1 million increase from  $6 
million  million  
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Contract No. 7-07-20-X0348-X 
Exhibit B 

B-1 
 

 

Sustainable OM&R Implementation 
 
In order to comply with Executive Order 13834 “Regarding Efficient Federal Operations” as it 
relates to this Contract and more specifically the Transferred Works, the District shall: 
 

• Achieve and maintain annual reductions in building energy use and implement energy 
efficiency measures that reduce costs; 
 

• Meet statutory requirements relating to the consumption of renewable energy and 
electricity; 
 

• Reduce potable and non-potable water consumption, and comply with stormwater 
management requirements; 
 

• Ensure that new construction and major renovations conform to applicable building 
energy efficiency requirements and sustainable design principles; consider building 
efficiency when renewing or entering into leases; implement space utilization and 
optimization practices; and annually assess building conformance to sustainability 
metrics; and 
 

• Track energy management activities, performance improvements, cost reductions, 
greenhouse gas emissions, energy and water savings, and other appropriate performance 
measures.  



  

 

 

 

 

Contract No. 7-07-20-X0348-X 
Exhibit C 

Other Agreements 

1. Cooperative Agreement for Delivery of Water and Payment of Operation and
Maintenance Charges.

• Agreement 14-48-0001-93564 between the U.S. Fish and Wildlife Service and the
Truckee-Carson Irrigation District

• This Agreement between the United States and the District provides the exclusive
basis for operation, maintenance and replacement of federally owned facilities
and federally administered lands within Stillwater National Wildlife Refuge.

2. Carson Lake Pasture Marsh Improvement Agreement
• Agreement between the Max C. Fleischmann Foundation, the Truckee-Carson

Irrigation District, and the State of Nevada Department of Wildlife.
3. Agreement

• Agreement between the Kent Land and Livestock Company and the Truckee-
Carson Irrigation District
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AGREEMENT: 14-48-0001-93564 
DCN: 14590-3-0123 

FUNDS: 14590-1261 
OBLIGATE: $34,268.67 

COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND 
PAYMENT OF OPERATION AND MAINTENANCE CHARGES 

THIS COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND PAYMENT OF 
OPERATION AND MAINTENANCE CHARGES (hereinafter "Agreement") is 
entered into between the U. S. FISH AND WILDLIFE SERVICE 
(hereinafter the "Service") and the TRUCKEE-CARSON IRRIGATION 
DISTRICT (hereinafter the "District"), the parties to this 
Agreement (hereinafter "the parties"). 

PREAMBLE 

1. The Service and the District recognize that water is essential 
to meet the purposes of the Stillwater National Wildlife Refuge 
(hereinafter "Refuge") and that there are mutual benefits to be 
derived from working together cooperatively. It is the desire of 
the parties to cooperate, to the fullest extent consistent with 
their respective interests and responsibilities, in the public pur
pose of delivering water through Newlands Project (hereinafter 
"Project") water conveyance facilities to the Refuge, and to 
provide for the payment of reasonable and customary costs 
associated therewith, and making water deliveries to other water 
users served by the Project via waterworks within the Refuge. In 
particular, the parties desire to cooperate in: the planning of the 
amount, timing, and points of water deliveries; the planning and 
construction of any enlargement of delivery facilities; and the 
scheduling of deliveries to the Service with deliveries to other 
water users within the Project. The parties also desire to 
cooperate in reviewing whether the transfer of water rights to the 
Service has had or will have any adverse effect on the cost of 
water to other Project water users and, if so, for the Service to 
offset any such adverse effect. The parties also desire that any 
transfer of Project water rights to others will have no adverse 
effect on the cost of water to other Project users, including the 
Service, or on water quality. 

2. The parties further enter into this Agreement with the intent 
that the Service pays its proportionate share of Project operation 
and maintenance costs and capital improvements, if any 
(hereinafter, collectively, "o and M costs"), and to ensure that 
there is no adverse effect on the cost of water to other water 
users or the Service. 0 and M costs are currently proportioned by 
water righted acreage owned. 

3. The Service enters into this Agreement pursuant to authority 
in the Fallon Paiute Shoshone Indian Tribes Water Rights Settlement 

COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND 
PAYMENT OF OPERATION AND MAINTENANCE CHARGES 
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Act of 1990, Public Law 101-618; the Fish and Wildlife Act of 1956, 
16 U.S.C. 742b-742g; and the National Refuge System Administration 
Act of 1966, 16 U.S.C. 668dd-668ee (as amended). 

4. The District is a special district of the State of Nevada 
organized, created, and operated pursuant to Chapter 539 of the 
Nevada Revised Statutes. The district enters into this Agreement 
pursuant to authority in such statutes. 

5. The Service operates, administers, and maintains certain lands 
known as the Stillwater National Wildlife Refuge and has acquired 
and transferred rights to use Project water on such lands. A list 
of such water rights acquisitions and transfers is set forth in the 
attached Exhibit A. 

6. The District operates and maintains water conveyance 
facilities of the Project pursuant to agreement with the United 
States Bureau of Reclamation. In so doing, the District delivers 
water to water users within the Project and is responsible for 
paying construction O and M costs. 

7. The individuals and entities to whom Project water has been 
allocated pursuant to water rights applications and/or certificates 
issued by the Secretary of the Interior are required to repay 
Project construction and O and M costs. 

8. The terms of this Agreement regarding delivery of prime water 
(as defined in paragraph 11 of this Agreement) and payment of O and 
M costs shall apply only to the Service's Project water rights, 
including existing Project water rights acquired for the Refuge and 
any additional Project water rights acquired in the future for the 
Refuge. 

9. The Service is entitled under Nevada appropriative water 
rights to also receive return flows. Those water rights are not 
the subject of this Agreement nor are they intended to be affected 
by this Agreement. 

10. NOW, PURSUANT HERETO, the parties enter into this Agreement to 
provide for the payment of the Service's share of O and M costs and 
to set forth the understanding of the parties with regard to 
delivery of prime water to the Refuge, or such other points of 
delivery for wetlands within the Lahontan Valley as the Service may 
direct, and delivery of water to other water users via the 
waterworks located within the Refuge: 

PRIME WATER AND WATER RIGHTS 

11. Only "prime water" shall be delivered to the Service for the 
Refuge pursuant to this Agreement. For purposes of this Agreement, 

COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND 
PAYMENT OF OPERATION AND MAINTENANCE CHARGES 
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"prime water" means water that is released from Lahontan Reservoir, 
has been ordered by the Project water user for delivery to 
water-righted land, and is delivered via the Project's irrigation 
system, not via the Project's drainage facilities, unless the 
Service requests delivery through the drainage facilities. 
Although prime water may be blended with "return flow water", i.e., 
water that returns to or is pumped into the Project's irrigation 
system, the primary source of water for the Refuge shall not be 
return flow water. Further, the quality of the prime water shall 
meet the requirements of paragraph 27 of this Agreement. 

12. Hereafter, the Service may acquire additional water rights 
that are not part of the Project or through the Water Bank 
authorized by section 209(d) of P.L. 101-618 and may want to 
transfer such rights to the Refuge. Such additional rights are not 
within the scope of this Agreement. 

TERM 

13. The initial term of this Agreement shall be 40 years from 
the date of execution of this Agreement. By mutual agreement of 
the parties, the term of the Agreement may be extended or the 
Agreement may be renegotiated at that time. 

WATER DELIVERY 

14. The District shall deliver prime water to the Refuge or to 
other points of delivery for wetlands within the Lahontan Valley, 
as directed by the Service, pursuant to the Project water rights 
acquired for the Refuge as described in Exhibit A. As the Service 
acquires additional Project water rights, Exhibit A shall be 
amended by the parties. Prior to February 15th of each year, the 
Service shall provide in writing to the District, for planning pur
poses only, an "annual water use plan." Such plan shall provide 
for each delivery: the quantity of water needed; the time period 
for delivery; and the point(s) of delivery, with the total annual 
amount of water not to exceed the maximum acre-feet specified in 
Exhibit A. Thereafter, throughout the year, prior to the need for 
a delivery, the Service shall order such quantity of prime water 
that is required by the Service, by placing a "water order" with 
the District in accordance with the District's "Rules and 
Regulations for Ordering and Delivery of water," a copy of which is 
attached hereto as Exhibit B, to the extent that the District's 
Rules and Regulations do not conflict with this Agreement. The 
parties shall thereafter, but prior to the proposed date for 
delivery of water for that order, agree on a "delivery schedule" 
for delivery of prime water to the Service for that order. The 
delivery schedule shall also specify, if possible, how deliveries 
to the Service's point(s) of delivery will be scheduled with 
deliveries for other water users within the District and shall 

COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND 
PAYMENT OF OPERATION AND MAINTENANCE CHARGES 
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allow for consideration of the needs of the water users, including 
the Service, when the District is unable to accommodate all 
requests simultaneously. 

15. As the District's Rules and Regulations are proposed to be 
amended, the District shall provide the Service with a copy there
of. Should the Service have any objection to any of the amendments 
of such Rules and Regulations, the Service shall provide to the 
District, within 30 days after receipt thereof, a written explana
tion of the Service's objections. The parties shall then mutually 
resolve whether the amended Rules and Regulations shall apply to 
the Service, after considering whether such Rules and Regulations 
are consistent with applicable federal laws, rules, and 
regulations. If necessary, the parties may agree to nonbinding 
mediation or refer the matter to the U.S. Bureau of Reclamation for 
mutual resolution. 

16. When less than a 100% allocation of water is available, all 
deliveries to the Service and to other Project water users shall be 
limited by the total Project water supply on a pro-rata basis. 

17. The parties may also agree upon delivery of water to the 
Service that is not limited to the irrigation season or by the 
maximum amounts as specified in the District's Rules and 
Regulations (Exhibit B) to the extent consistent with the Service's 
Project water rights as described in Exhibit A, as amended. 

18. If additional facilities are needed in order to provide an 
adequate conveyance system to meet the needs of the Service with 
regard to the time, quantity, or point(s) of delivery of prime 
water, the August 26, 1991, Interagency Agreement Between Bureau of 
Reclamation and Fish and Wildlife Service shall be controlling, so 
long as that Agreement is in effect. (Exhibit C, attached.) 

PAYMENT OF O AND M COSTS 

19. The District shall bill the Service on March 1st of each year 
for the annual O and M costs for the Project water rights acreage 
acquired by the Service, as shown by the total of the column 
entitled "Water Right Acres Acquired" on Exhibit A, as amended. 
The Service shall pay such costs within sixty (60) days of billing, 
subject to the provisions of paragraph 21 of this Agreement. The 
initial rate for O and M costs shall be: $23.90 for each bottomland 
water right acre, and $25.50 for each benchland water right acre, 
subject to annual adjustments as provided in paragraph 20 of this 
Agreement. The classification of bench and bottomlands for 
purposes of this Agreement shall be determined by reference to the 
map modified and approved by the Federal District Court of Nevada 
in U.S. v. Alpine Land and Reservoir Company, Civ. No. D-185 BRT, 
Final Order, February 11, 1988. (Exhibit D, attached.) If a new 

COOPERATIVE AGREEMENT FOR DELIVERY OF WATER AND 
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bench and bottomlands map is put into effect, the new map shall be 
substituted for Exhibit D. Should the applicable law require the 
District's methodology for apportioning Project O and M costs to 
change, the Service shall convert to the changed methodology on the 
same basis as all other water rights holders within the District. 
However, should the District's methodology change for any other 
reason, the Service shall have the right but is not required to 
convert to that changed methodology on the same basis as all other 
water rights holders within the Project, or to continue with the 
existing methodology described in this paragraph. 

20. The rate for O and M costs paid by the Service may be 
adjusted annually to the same extent and in the same manner as 
adjustments are made for other water users receiving service from 
the District. 

21. Should the Service acquire any water rights after the March 
1 billing date, it shall be the responsibility of the Service to 
make appropriate arrangements with either the District or the owner 
of the land against which O and M costs have been assessed, to pay 
both for any such costs that remain for the current tax year and 
any such costs that have been assessed for the following tax year 
beginning in July. The Service will become liable for the O and M 
costs assessed for the next subsequent tax year when it is billed 
in the March following the date of the acquisition. 

22. Certain water right holders within the Project owe monies for 
original construction costs of the Project. However, all original 
construction costs for water rights currently owned by the Service 
for the Refuge, as listed at the time of execution of this 
Agreement on Exhibit A, have been paid in full to the District. If 
water rights with unpaid original construction costs are acquired 
by the Service in the future, the parties agree that the Service 
shall pay such remaining construction costs in full at the time of 
acquisition of such water rights by the Service. 

23. If, three years after the execution of this Agreement, the 
District believes that the transfer of water rights to the Service 
is having an adverse effect on the cost of water to other Project 
water users, the District, at its discretion, may initiate a review 
of such potential adverse effect. The District shall present a 
written analysis, including documentation of the adverse effect, to 
the Service and either propose an adjustment to the rate for O and 
M costs to be paid by the Service, i.e., a "differential rate," so 
as to offset the adverse effect, or propose to the Service a 
delivery schedule of the Service's water that would offset or 
mitigate such adverse effect. If the District establishes the time 
at which the adverse impact first occurred and that the adverse 
effect continued from that date, the Service shall pay the 
differential rate for that period, even though such impact may have 
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occurred during the first three years. The parties shall make 
their best and good faith efforts to resolve whether either a 
differential rate, and the amount thereof, or an adjusted delivery 
schedule should apply. If the parties are unable to reach 
agreement on a differential rate or an adjusted delivery schedule 
within thirty ( 30) days, the parties shall, unless otherwise 
agreed, attempt to resolve their differences by voluntary, 
nonbinding mediation, with the parties agreeing as to the party to 
serve as mediator. Mediation shall be completed within sixty ( 60) 
days after being initiated. No statement by either party during 
mediation may be used as an admission against its interest. 

24. Upon the Service's failure to pay any uncontested O and M 
costs within sixty (60) days of billing, as described in paragraph 
19 of this Agreement, the Service shall be liable for payment of 
the overdue O and M costs, together with a late payment interest 
penalty thereon. Such late payment interest penalty shall be 
charged at the rate provided by Section 3 of the Prompt Payment 
Act of 1988, P.L. 100-496, 31 U.S.C. § 39. Further, if the 
adjusted rate for O and M costs, as described in paragraph 20 of 
this Agreement, increase the O and M costs in an amount greater 
than that budgeted for by the Service and if the Service is not 
able to otherwise pay such increase, the parties agree that the 
Service may pay the increase in the following year, together with 
a late payment interest penalty thereon at the rate described above 
in this paragraph. Finally, if the delinquent payment by the 
Service causes the District to incur actual additional expenses, 
excluding attorney's fees, beyond the amount of the late payment 
interest penalty, the Service shall pay the actual amount of the 
additional expenses, upon adequate documentation of said expenses 
by the District. 

25. The Service agrees that the District may withhold delivery 
of water to the Service for such period of time that the Service is 
and remains in default of payment of undisputed O and M costs, or 
an undisputed portion thereof, when and only when: (i) the Service 
has failed to timely pay undisputed annual O and M costs plus the 
late payment interest penalty thereon pursuant to paragraph 24 of 
this Agreement; (ii) the District has thereafter issued a "demand 
notice" for payment of the undisputed annual O and M costs plus the 
late payment interest penalty thereon; and (iii) the Service has 
failed to make such payment within thirty (30) days of said demand. 
Finally, if the Service is found, subsequently, to owe an amount in 
dispute, the Service shall pay the late payment interest penalty on 
that amount from the date first overdue, at the rate described in 
paragraph 24 of this Agreement. Further, the name and address for 
service of a demand notice by the District shall be provided by the 
Service in the annual water use plan described at paragraph 14 of 
this Agreement. 
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MEASUREMENT OF WATER 

26. The Service agrees to install and maintain mutually 
acceptable appropriate water measurement device ( s) as near as 
practicable to the Service's point(s) of delivery. The Service 
shall provide the District annually with documentation of the 
maintenance and calibration of any water measurement device 
installed pursuant hereto. If the parties cannot agree as to the 
location, design, and accuracy of the Service's water measurement 
device, the parties agree to refer the matter to the U.S. Bureau of 
Reclamation for mutual resolution. 

QUALITY OF WATER DELIVERIES TO THE REFUGE 

27. The quality of water to be supplied to the Service pursuant 
to this Agreement shall be prime water, as defined in paragraph 11 
of this Ageement, and shall be as good as the quality of water 
delivered by the District to other Project water users who are 
entitled to delivery of prime water outside the boundaries of the 
Refuge in the vicinity of the Refuge known as the "Stillwater 
Subdistrict," as identified on the map attached hereto as Exhibit 
E. Water quality shall conform to standards applicable under 
Nevada law for irrigation water when applicable to Project 
deliveries. 

WATERWORKS WITHIN THE REFUGE 

28. The Service shall provide use of waterworks within the Refuge 
as may be necessary for the Project to make deliveries to existing 
Project water users who currently use water works contained within 
Refuge lands. The Service shall provide the maintenance of those 
existing water works that occur solely within the Refuge; and the 
District shall provide the maintenance of those water works and 
drains that cross any tracts of Refuge land and enter privately 
owned lands. Further, the Service may provide alternative water 
works within the Refuge for deliveries to those other Project water 
users, so long as such alternative works meet reasonable standards. 
In providing alternative waterworks, the Service shall not impair 
existing efficiencies of existing waterworks within the Refuge nor 
the quality of water delivered; however, the Refuge shall not be 
obligated to improve the quality of water deliveries or to improve 
the efficiency of the Project in providing the alternative water 
works. If the parties cannot agree as to the current level of 
efficiencies of the Refuge water works, the water quality, or 
whether alternative Refuge water works would impair them, the 
parties agree to refer the matter to the U.S. Bureau of Reclamation 
for mutual resolution. 
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CONTINGENT ON AVAILABILITY OF APPROPRIATION 

29. The expenditure or payment of any money or the performance of 
any work by the Service herein provided for, which may require 
appropriation of money or the allotment of funds by Congress, shall 
be contingent upon such appropriation or allotments being made. 

OFFICIALS NOT TO BENEFIT 

30. No member of or delegate to Congress, or resident 
commissioner shall be admitted to any part of this Agreement, or to 
any benefit arising from it. 

GENERAL 

31 . The Service intends to cooperate with the District in 
achieving the District's objectives for the quality of water 
deliveries and the efficiency of the Project, to the extent such 
cooperation is consistent with the Service's objectives and the 
purposes for the Refuge. 

32. The District agrees that the transfer of water rights to 
others should not have an adverse effect on the cost of water to 
other Project users, including the Service, and the District shall 
use its best efforts to ensure that transfers of water rights to 
others do not have an adverse effect on the cost of water to other 
project users, including the Service. In addition, the District 
will cooperate with the Service to try to ensure that any water 
right transfer will not have an adverse effect on water quality. 

33. This Agreement shall not be amended except by mutual written 
consent of the parties hereto. 

34. This Agreement shall automatically terminate in the event 
that the District's contract with the U.S. Bureau of Reclamation, 
which provides for the District to operate the Project, expires or 
is terminated. Further, in the event the District breaches any 
term of this Agreement, the Secretary reserves the right to 
terminate this Agreement upon sixty (60) days written notice to the 
District. 

35. Attached hereto is Exhibit F entitled "U.S. Fish and Wildlife 
Service General Provisions for Grants and Cooperative Agreements." 
Such provisions are part of this Agreement to the extent 
applicable. 

36. Subject to the terms and conditions of this Agreement, any 
party may seek interpretation or enforcement of this Agreement by 
a court of competent jurisdiction. 
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37. Each party hereto has caused this Agreement to be executed by 
an authorized official on the day and year set forth below. This 
Agreement shall become effective upon the date of last signature 
hereto. 

TRUCKEE-CARSON IRRIGATION DISTRICT: 

-d1< A6 
(Signature) ~ 

Name: TED J deBRAGA 

Title: ~SIDENT 

Date: 05/ 13/93 

SECRETARY-TREASURER 
(Title) 

U.S. FISH AND WILDLIFE SERVICE: 

(Signature) 

Name: 

Title: 

Date: 

Sufficiency Review By: 

4/23/93 

Contracting Officer FWS 19605 

(Title) 
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CARSON LAKE PASTURE 

MARSH IMPROVEMENT AGREEMENT 

THIS AGREEMENT made this nineteenth day of June, 1980, by and be-
• 

tween the MAX C. FLEISCHMANN FOUNDATION, hereinafter referred to 
~ 

a 

the Foundation; the TRUCKEE-CARSON IRRIGATION DISTRICT, herein

after referred to as the District; and the STATE OF NEVADA DEPART

MENT OF WILDLIFE, hereinafter referred to as the Department, wit

nesseth: 

RECITALS: 

1. Since the establishment of the Newlands Irrigation Project, 

the District has held, managed and controlled, as custodians for 

the United States Department of Interior, that certain area of 

Churchill County, Nevada commonly known as th_e Carson Lake Pasture, 

which consists of a gross area of approximately 30,000 acres. 

2. The Carson Lake Pasture is jointly used and maintained as 

a comnunity pasture, for the use and benefit of livestock owners 

within the district, and as an open marsh providing a natural 

habitat for waterfowl and various other forms of wildlife. 

3. It is the mutual desire and intention of the part-ies to uncer

take certain improvements at the Carson Lake Pasture, for the 

ex?ress purpose of rehabilitating and improving the marsh areas 

thereof and maintaining the same as a valuable wildlife resource. 

4. The Foundation has offered to provide funding for such iffi?rov

ments, subject to the terms and conditions hereinafter set forth. 

A G R E E M E N T : 

!,".);•: THEREFORE, in consideration of the premises and the terms and 

/ 

- 1 -

II._ IIEXriIBIT " 
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" Ii 

!I 
·1 

I 
I 

l conditions hereafte"r set forth, it is agreed by and between the 

parties as follows:2 

I. Upon execution of this agreement, the Foundation will pro-·3 

vide and pay over for the joint use of the District and4 

the Department the sum of $631,000, which monies shall be5 

used solely and exclusively for improvements to the marsh 

areas of the Carson Lake Pasture. 

6 

7 

8 

II. The monies provided by the Foundation shall be disbursed9 

and allocated among specific improvement projects as10 

follows:11 

a. Construction of 4 observation towers12 

13 for bird watching, at an estimated cost 

of $5,000 each $ 20,00014 

b. Install rock lining upon 20 miles of15 

existing levees 115,00016 

c. The construction and installation of 

200 Waterman Gates, to be installed on 

17 

18 

19 40 feet of 30 inch concrete pipe 226,000 

d. Construct 20 miles of additional water20 

control levees 85,00:J21 

e. Construction of a concrete ditch 8,50022 

23 feet in length, with 4-foot bottom and 

3-foot depth, engineered to run to and24 

connect with the existing G-3 lateral25 

canal 145,00026 

f. construction of 21,000 feet of earth27 

28 ditch having a 10-foot bottom and 

2-foot depth capacity 40,00029 
I TOTAL $631,00030 

I 

!,· 
-2-

C-12



5 

10 

15 

20 

25 

1 

2 

3 

4 

6 

7 

8 

9 

11 

12 
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The above and foregoing cost allocations are estimates 

only, upon which the Foundation's approval of funding has 

been based. The unused portion of funds allocated to any 

of the ~bove-described projects may be applied, if neces

sary, to any of the other projects listed. In the event 

the funds provided by the Foundation exceed the actual cos 

of the projects described above, any such excess funds 

shall be used for further development and improvement of 

the Carson Lake Pasture marsh areas, in such manner as the 

parties may agree upon. 

III. The funds received from the Foundation for the projects 

encompassed by this agreement shall be deposited in a bank 

account in the names of the Truckee-Carson Irrigation Dis

trict and the Nevada State Cepartment of Wildlife. All 

disbursements from such account shall require the siona-
, -

tures of an authorized representative of the District and 

the Department. 

IV. In consideration of the marsh improvements to be accorr.

plished pursuant to this agreement, the District agrees 

that all water distributed and delivered to the Carson 

Lake Pasture shall be allocated 50% for irrigation of 

existing livestock grazing areas and 501 for maintenance 

c,f the wildlife marsh areas. In making such allocations 

of water, it is understood and agreed that the District 

may satisfy its cor..-nitment to delivery of water for v:ild

life purposes by creciting no more than 20% of such al:oca

tions to return !lows of water previously used within ~he 

Carson Lake Pasture for irrigation purposes. The rer.,ainin 

C-13



30% of the water delivered to the Carson Lake Pasture and 

allocable to wildlife purposes shall come from direct flow 

of water delivered to the marsh areas. 

V. That portion of the Carson Lake Pasture currently identi

fiable as wildlife habitat and/or marsh area is reflected 

on the map annexed hereto, marked Exhibit "A", and by this 

reference incorporated herein. The wildlife areas so desi ~ 

nated do not include irrigated pasture areas within the 

Carson Lake Pasture, portions of which also provide sub

stantial habitat and support f-or the area's wildlife. The 

District ag:i::ees, with reference to the annexed Exhibit "A", 

they will hereafter identify and maintain for wildlife pur 

poses an area within the Carson Lake Pasture of not more 

than 5,500 acres. It is understood, however, that main

tenance of such wildlife habitat may vary from year to 

year depending upon the availability of water for delivery 

to the Carson Lake Pasture. 

VI. The District further agrees to permanently maintain a boar 

of advisors to be known as the Carson Lake Pasture Adv:.sory 

cc:nmittee, which shall act in an advisory capacity only in 

reporting to the District and to the Department on matters 

pertaining to the management of the wildlife/marsh area of 

the Carson Lake Pasture. Minutes and other.records of this 

acvisory com.'Tlittee shall be deposited with and rnaintai:·.ed 

in the office of the District. The Carson Lake Pasture 

Advisory Com.'Tlittee shall consist of 7 representatives, 

selected as follows: 2 repres~ntatives from the Carson 

-4-
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Lake Pasture stockmen; 2 members from the Truckee-C?rson 

Irrigation District Board of Directors; 1 member from the 

Nevada State Department of Wildlife; and 2 representatives 

from the Greenhead Hunting Club, Inc. Should the Greenhead 

Hunting flub, inc., dissolve, 2 represer,tatives from the 

general public, who are interested and concerned with wild

life, shall be selected to replace the Greenhead members. 

VII. The District further agrees that it will continue to main

tain the Carson Lake Pasture as a public hunting area, with 

hunting privileges and access thereto available to all 

persons, subject only to such fees or other conditions as 

are reasonable and equitable. 

VIII. The District agrees to commence the work and construction 

contemplated by this agreem~nt as soon as possible follow

ing receipt of the above-referenced monies from the Founda

tion. It is further agreed that the projects referred to 

herein and the funds provided therefor shall be comple::ed 

and disbursed within 3 years from the date that funding 

is initially receivec. Should adverse weather conditions 

occur to the extent that construction is substantially 

interfered with, then the time for completion of the pro

posed pro~ects shall be extended to 5 year~; it being 

understood, however, that the District will make every e::- I. 
! 

fort to complete all construction within the 3 year period 

initially contemplated by the parties. 

IX. In recognition of the fact t~at the Carson Lake Past~ce 

is custodial lar.d held and administered by the Distri~t 
I/ I' 

-5-
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under its contract with the United States Department of 

Interior, it is un.derstood and agreed that this contract 

may require the written acknowledgement and/or approval 

of the Department of Interior. In such event, the parties 

agree that this contract shall be approved by the Depart

ment of Interior on or before Sep!ember 1, 1980. 

x. The parties have entered into this agreement with the under,, 

standing that the Z.!ax c. Fleischmann !'ounda.tion may be I 
dissolved and terminated prior to the time that the improv

ments called for herein have been completed. It is e>:pres1-

ly understood and agreed that, upon any such termination l 
and dissolution of the Foundation, the terms and condition 

of this agreement shall continue in full force and effect 

and the District and the Department shall have full authorr 

ity to enforce and carry out all of the terms and conditions. 

hereof. 

XI. This agreement shall be bineing upon and inure to the 

benefit of the successors, administrat~rs and assigns 

of the respective parties hereto. 

MAX C. FLEISC!il1A.NN FOUNDATION 

TRUCJ.:EE-C.Z,.?.SON IRRIGATION DIS?RIC 

By_ ,. 

NEVADA STATE DEPAR'i'HENT OF WILDI-lf'E 

-6-
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1 ADDENDUM TO CARSON LAKE PASTURE MARSH IMPROVEMENT 

2 AGREEMENT 

3 THIS ADDENDUM, made this /,£ u_.,day of _:'::/=-~~--• 1983 

4 by and between the TRUCKEE-CARSON IRRIGATION hereinafter 

referred to as the "DISTRICT," and the STATE OF NEVADA, DEPART-

6 MENT OF WILDLIFE, hereinafter referred to as the "DEPARTMENT," 

7 W I T N E S S E T H: 

8 WHEREAS, the parties hereto executed an Agreement with 

9 the MAX C. FLEISCHMANN FOUNDATION (which Foundation has since 

been dissolved), dated June 19, 1980, hereinafter referred to as 

11 the "Agreement"; and 

12 WHEREAS, it was "the mutual desire and intention of the 

13 parties to undertake certain improvements at the Carson Lake 

14 Pasture, for the express purpose of rehabilitating and improving 

the marsh areas thereof and maintaining the same as a valuable 

16 wildlife resource"; and 

17 WHEREAS, the MAX C. FLEISCHMANN FOUNDATION, for such 

18 purposes "offered to provide funding for such improvements"; and 

19 WHEREAS, in said Agreement there were allocations of 

monies for specific improvement projects, totaling $631,000, 

21 which sum was on June 30, 1980, deposited in an escrow account 

22 with the Security Bank of Nevada; and 

23 WHEREAS, as a result of an opinion of the United States 

24 District Court for the District of Nevada, in The United States 

of A.~erica, plaintiff, vs. Alpine Land & Reservoir Company, a 

26 co1·poration, et al., defendants, Civil case No. D-183 BRT, dated 

27 October 28, 1980, it is the opininn of the DISTRICT that it is 

28 advisable to revise. the original list of improvement projects; 

29· and 

WHEREAS, the said sum of $631,000 has been invested and 

31 now totals approximately $900,000; and 

WHEREAS, the parties hereto desire to make such revision! 

-1- I 
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/
' 

as needed and to further clarify certain provisions in said 

Agreement, 

NOW, THEREFORE, the parties -agree as follows: 

I 

It is agreed that the revised list of improvement 

projects as listed in paragraph II of this Addendum will meet 

the expressed intentions and purposes of the original Agreement,
• 

dated June 19, 1980, between the MAX C. FLEISCHMANN FOUNDATION, 

the DISTRICT and the DEPARTMENT. 

II 

It is further agreed that the following revised project 

list and funding allocations be established to clarify the 

obligations of the parties hereto. 

1. MARSH PROJECTS, with estimated cost: $400,000.00 

Rebuild and rock Holmes and Lott Freeway dikes 
as needed - approximately 10 miles 

Install seven (7) water control pipes and 
riser structures (36'') 

Install three (3) water measuring recorders 
to determine marsh receipts 

Construct three (3) observation towers for 
public non-consumptive use 

2. PASTURE PROJECTS, with estimated cost: $500,000.00 

Invert drain flows to wildlife area on Rice, 
Holmes, Lee, Cabin and Coverston Drains 

Clean drains to improve water flows to wildlife 
area - seven (7) miles 

Install nine (9) water measuring devices to 
determine total water receipts to pasture 

Construct new canals to deliver water to Carson 
Lake area - one and one-half (1 1/2) miles 

Construct water control structures in new and 
improved canals (three) 

Enlarge water delivery canals to replace.lost 
drain water - four (4) miles 

Construct irrigation check structures (Approx. 40) 

Install irrigation outlet structures (Approx. 80) 

Improve road access to water control structures -
four and one-half (4 1/2) miles irrigation levees 

-2-
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Irrigation levees 

TOTAL PROJECT ESTIMATE: $900,000.00 

III 

It is further agreed by the parties that the funds 

allocated for Marsh and Pasture Projects as set forth in 

Paragraph II, plus accrued interest, will be set aside, 

maintained and expended as separate accounts. 

The DEPARTMENT will guarantee the completion of marsh 

projects as set forth in Paragraph II, subparagraph 1, and shall 

have exclusive control over the maintenance and expenditure of 

funds from the marsh projects account. Should the cost of the 

marsh projects exceed the amount set aside in the marsh projects 

account, as hereinabove set forth, the DEPARTMENT shall complete 

said projects in accordance with this Agreement and the original 

Agreement and be responsible for any cost overrun. If the 

amount set aside in the marsh projects account, as hereinabove 

set forth, exceeds the actual cost of the marsh projects as set 

forth in Paragraph II, subparagraph 1, any and all excess funds, 

including principal and interest, shall forthwith be transferred 

to the pasture projects account, thereafter to be maintained and 

expended from the pasture projects account in accordance with 

this Agreement and the original Agreement. 

The DISTRICT and the DEPARTMENT agree to apply the funds 

set aside in the pasture project account, and interest thereon, 

and such additional funds as may be received from the marsh 

projects account for the purpose of undertaking the improvements 

set forth in Paragraph II, subparagraph 2. The DISTRICT and the 

DEPARTMENT agree to apply all of said funds for said purpose ~~d 

that the NEVADA STATE DEPART~!ENT OF WILDLIFE, TRUCKEE-CARSON 

IRRIGATION DISTRICT, and the CARSON LAKE PASTURE ADVISORY 

co:,aHTTEE must mutually agree upon the priority of the 

l 

I 
-3-
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l individual projects specified and the NEVADA STATE DEPARTMENT OF 

WILDLIFE and the TRUCKEE-CARSON IRRIGATION DISTRICT must jointly 

expend the f~nds therefor, but it is-understood that the 

DISTRICT is :.ot obligated to expend any of its own funds to 

complete the pasture projects if the total funds deposited to 

the pasture projects account is insufficient to complete same. 

IV.. 
In the event there are funds remaining after completion 

of all proje~ts described herein, those funds, together with 

interest thereon, shall be used for additional improvements to 

either the ~arsh or pasture projects, and said improvements to be 

agreed to br the NEVADA STATE DJ::PARTMENT OF WILDLIFE, TRUCKEE

CARSON IRRIGATION DISTRICT and the CARSON LAKE PASTURE ADVISORY 

COMMITTEE described in paragraph VI of the original Agreement. 

All such projects shall be completed and the funds disbursed with 

in one rear from the time the excess funds become available. 

V 

Paragraph VIII of the original Agreement provided that 

the projects referred to in the original Agreement should be 

completed a~d all funds disbursed within three years from the 

date funding was initially received. That paragraph is revised 

as follows: 

"'f::ie DISTRICT and the DEPARTMENT agree to commence work 

and construction upon the projects set forth in Paragraph II, 

subparagrap::i 2, within sixty days from the date of approval by 

the Ninth J~dicial District Court of the State of Nevada for 

Douglas Co~aty of this Agreement and expend the funds allocated 

therefor in the manner and for the purposes set forth therein by 

September 1, 1986,'' 

"The NEVADA STATE DEPARTMENT OF WILDLIFE agrees to 

commence work and construction upon the projects set forth in 

Paragraph II, subparagraph 1, within sixty days h·om the date of 

/ 
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approval by tbe Ninth Judicial District Court of the State of 

Nevada for Douglas County of this Agreement and complete all 

approved and funded projects listed in said Paragraph II, 

subparagraph 1, by September 1, 1986," 

All other terms and conditions of the said Agreement iil 

remain in full force and effect. 

VI 

The parties agree that they will execute any additional 

escrow instructions to Security Bank of Nevada that may be 

required to effect the changes herein. 

VII 

This Addendum and revision shall not be effective unless 

and until approved by the Ninth Judicial District Court of th~ 

State of Nevada for 
' 
Douglas County. 

TRUCKEE-CARSON IRRIGATION DISTRICT 

NEVADA STATE DEPARTMENT OF WILDLIFE 
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AGREE?lENT 

,. 
·: I! 

THIS ~GREEMENT, ma.de and entered into this ~5th day or 

t~arch, 1926, by nnd between KENT LA.ND AfU) LIVESTOCK COL!PANY, a. 
corpcration, duly organized and existing undei and by virtue or th 

laws ot the State or Nevada, 
0 

he1einarter d eslgne ted as the tlrst 

party, end the TRUCKEE-CARSON IRRIGATION DISTRICT, a quasi public. 
corporation, dul7 organized and existing under and by virtue or 

the lews or t~e .State or Nevada, having and maintaining !ts ort1ce 

in the City ot Fallon, hereinetter designated es tne second party: 

W I 'T N E S 8 E T R: 

THAT WIERE}.S. tee first party is the o"'ner or the following 

described lands situate in the Ccunty or Churchill, State or 

Neveda, to-wit: . 
NW! or sEi, SW!.ot NE: .end the Nl or SW:, 

Si or NW! or Section 17; .SE! i E1 ot SW!, Si 
of NE!. SEt ot .NVil or Section 18; and the 
SW! or SEt,,the N! ot SEt the E/ ot SWl, the · 
Ei or NWl and W! or NE! ot Section 19, all 
in Tcwnship 20, North Range )1 East, U.D.B. 
& !j., containing 960 acres more or less, or which 
approxi~ately 800 acres are irrigable, and wnich 
have a vested water right with a pr1cr1 ty er · 
about the year 1862, end 

\',1IERI.AS, the first party desires tc have the seccnd party 

.r~ke the diversion and distributicn or whatever waters 1t 1s 

entitled tv divert thrcugh the system or.works now cperated and 

meintained ~Y the United States Government in and upcn and in 

con.r.ection wi""tll the l,ewlends Project in the State or Nevada, or 

ctherwise. 

NOW THEREFORE, TSIS IIIDENTURE WITlIBSSETH: Th.et in cons1derat 

1~n er the ccven&nts end a&reements herein contained the tirat 

porty grants end conveys to the seccnd party all er the r1gnt, 

title, interest, and cle1m which it new h~s er which it cay bere

arter Bc1uire to the use or eny ~eters or the Carson River, er 

otber waters distributed thrcugh the system er wcrks er the United 

States 1n the Newlanda Project,. together with ell the right, title 

.. 
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1 1nterest or cln1m which it may have .or horoarter·ac1u1re to nny 

2 ca~el, dam, reservoir, or irrigation works 
• 

tcr the ~1verslon, 

3 stcrage, er conveyance or irrigation ~~ters, subject tc the roll~w 

4 ing express ccnditions. •• 
(a) Thet tne second party, upcn its taking over, cperating, 

6 ~neging, and maintaining the irrigation distributing system or 
7 works, now o;::err.ted and maintained by the United States, shall, 

8 in ccnsideraticn or the atcresaid grant to'it by the first party, 

9 deliver to the first·· party whetever ~~ter it 1s entitled to 

through such distributing system, when ava~able, tor the proper 

11 irrigatfCll for pasture purpos~_s upqn six. hundr"ed acres or the 

12 lands hereinabove d~scribed, at such annual operation and main

13 tenance rate as may be tixed iy the second party for pasture lands 

14 in the District, ~~ovided always that tho total annual pasture 

Operat1cn and Uaintenance charges shall not exceed the cultivated 

16 area annual operation and maintenance charges hereinafter mentione. 

17 (b) In the event or the tirst party placing any or said area 

18 in cultivation for harvest crops or any kind, then the lands so 
19 placed in harves crop production shall pay the annual Operation an 

~aintenance rate.and charges fixed upon like lands 1n said Irr
21 igaticn District_. Provided, however, that the t1rst perty sh.all 
22 not be entitled tc the delivery er waters .rcr cultivated or 
23 harvest crop area to exceed a total area or three hundred acres. 
24 It being the intent or the ~art1es hereto that the tirst party 

shall pay to the second party, arter 1t·ec1u1res the control, 

operation and meintennnce or the system or works in the present 
Z7 

Newlands Project, such operat1cn and maintenance cherges es may ba 
28 

fixed frcm time to ti.me by.the second party, es provided by the 
29 

Nevada Irrigation District Laws up~n not to exceed three hundred 

acres ~r_,._ harvest crop area, and that as long es said first party 

uses said-iands rcr the raising and growiDg or pasturage the 

• 

,, 
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1 operation and maintenance rate shall be paid 1n ncocroance with 

2 the annual rate fixed by said Irrigat1op District rcr pasture Ion~ . 

3 And that upon the rirst party placing· _e.11 or ii. pcrtion or said 

4 lands into cult1vat1cn tor har~est crcps then the water right tor 

5 such acreage for operation and maintenance purposes ahall be pro 

6 rat~d upon the basis ot one acre or harvest crop lands tor two 

7 acres er pasture'lands,
,~ . 

8 IT IS FURTHF.R AGREED, that the second party shall deliver 

9 water to the abcve lends at the property line thereor. 

10 7 IT JS FURT:ITR AGREED that the second p~rty shall not essume 

11 any liebility or responsibility rcr the delivery or weter to the 

12 lands of the first party under the terms ot this ccntract, un~ess 

·3 and until said second party lrwtully takes over the operat1cn and 

14 c.a1nter,ance e,f systera of wcrks new cwned, cperated end maintained 

15 by the United States Government in the Newlands Project. 

16 IN WITNESS W:!EREO?, the parties hereto have caused their 

17 corpcrate name end seal to be hereunto affixed by their thereunto 

18 duly authorized officers the day a:;d year tirst above written. 

19 

20 KENT LAND AND LIVESTOCK C01:PAHY 

21 By (s) c. E. Kent President
' 

22 (s) Ira Kent , Secretary 

23 

24 TRUCIIT.E-CARSON IRRIGATICN DISTRICT. 

2.5 By (sl W. A. Pray I President 
4 

) (s) C. V. Pinger , Secretary 

28 

29 

30 

"' 
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Contract No. 7-07-20-0348-X 
Exhibit D 

Transfer Inspection Report for Newlands Project 

1. 2018 RO&M1 – Low Hazard Dams Inspection Report - Transmittal Letter 
2. 2018 RO&M – Low Hazard Dams Report - Approval Page 
3. 2019 Special Inspection - CCTV Inspection of Turnouts and Conduits at the V-Line, S-

Line, and L-Line - Transmittal Letter 
4. 2019 Special Inspection - CCTV Inspection of Turnouts and Conduits at the V-Line, S-

Line, and L-Line – Approval Page 
5. 20182 RO&MUC3 – S- and V-Line Canals - Transmittal Letter 
6. 2019 RO&MUC – Carson Division, S-Line and V-Line Canals Report – Approval Page 
7. 2019 Type 2 Bridge Inspections Report - Transmittal Letter 
8. 2019 Type 2 Bridge Inspection Reports – Approval Pages 
9. 2020 Special Inspection – Sheckler Dam – Transmittal Letter 
10. 2020 Special Inspection – Sheckler Dam – Report Cover 
11. 2020 Special Inspection - Truckee Canal Control Structures – Transmittal Letter 
12. 2020 Special Inspection - Truckee Canal Control Structures – Approval Page 
13. 2020 Special Inspection - Carson Diversion Dam/Gate Operations, T-Line & V-Line 

Headworks – Transmittal Letter 
14. 2020 Special Inspection - Carson Diversion Dam/Gate Operations, T-Line & V-Line 

Headworks – Report Cover 
15. 2020 RO&MUC Truckee-Carson Distribution System – Transmittal Letter 
16. 2020 RO&MUC Truckee-Carson Distribution System – Approval Page 

1 Review of Operation and Maintenance 
2 The field inspection took place in 2018 and the report was generated for federal fiscal year 2019. 
3 Review of Operation and Maintenance of Urbanized Canals 
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JASON VILLARREAL Digitally signed by JASON VILLARREAL
 Date: 2019.05.24 09:03:57 -07'00'

    
       

  
 
 
 
 
 

 

ROBERT MARTINEZ Digitally signed by ROBERT MARTINEZ
 Date: 2019.06.04 12:42:01 -07'00' 

    
        

 
 
 

 

RICHARD WOODLEY Digitally signed by RICHARD WOODLEY
 Date: 2019.06.04 16:19:41 -07'00'
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CONTROLLED CONTRO 

2019 Special Inspection 

CCTV Inspection of Turnouts and 
Conduits at the V-Line, S-Line, and 
L-Line 
Newlands Project, Nevada 
California-Great Basin Region 

CONTROLLED 

U.S. Department of the Interior February 2018 – February 2019 D-8



D-9



 

   
   

 
  

     

    
 

 
 

 
 

 

  
   

 

 
  

  
 

  
 

 

 
 

  
 

 

 
  

 
 

 

 
 

   
 

D-10

mailto:���!j5AdNAfjYBj3ZA\<`NYX_j<X@j1<NX`AX<X?AjYBj9\=<XNiA@j)<X<S_j.X_ZA?`NYXj5AZY\`	


 
 

 

  
 

 

D-11



 

 
 

 
 

 
 

 
 

 
 

 

 

  
 

   
 D-12



    

Approval Page  

Carson Division, S-Line and V-Line Canals  

2019 Review of Operation &  Maintenance of Urbanized Canals Report  

  
 
 
 
 
 

 

   
    

 
 
 
 
 

 
 

JASON VILLARREAL Digitally signed by JASON VILLARREAL
 Date: 2019.04.30 12:56:05 -07'00'

   
      

 
 
 
 
 
 

 
 

ROBERT MARTINEZ Digitally signed by ROBERT MARTINEZ 
Date: 2019.04.30 15:56:22 -07'00'

   
       

 
 
 

RICHARD WOODLEY Digitally signed by RICHARD WOODLEY 
Date: 2019.05.01 08:39:52 -07'00'

   

Carson Division, S-Line and V-Line Canals  
Truckee-Carson Distribution System, Newlands Project    October 2018  
2019 Review of Operation & Maintenance of Urbanized Canals  Page 13 of 15  
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Gilpin Wasteway Bridge 

Inspection Report 
Inspection Type: Routine 

Structure Information 
Inspection Type: Routine Maintenance Type: Transferred 

Gilpin Wasteway Bridge OVER Gilpin Wasteway 
Newlands Project 

Mid-Pacific Region Lahontan Basin Area Office 
RBI #: MPLB0004 Structural # : GILPIN WW 

Date of Inspection: 7/8/2019 Date of Last Inspection: 11/6/2009 

Inspection Information 
Inspection Members: Jason Villarreal (USBR), Robert Owen (USBR), John Zimmerman (USBR) 
Time of Inspection: 1200 Temperature: Upper 80s°F 
Weather Description: Clear/Sunny 

Coordinates 
Latitude: 39.60170 Longitude -119.32365 

Report Approval 

9/9/19 
Reviewer and Approver: John Zimmerman, P.E. 

Mid-Pacific Regional Bridge Program Manager 
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Lahontan Dam Powerplant Forebay Bridge 

Inspection Report 
Inspection Type: Routine 

Structure Information 
Inspection Type: Routine Maintenance Type: Transferred 
Lahontan Dam Powerplant Forebay Bridge OVER Abandoned Canal 

Newlands Project 
Mid-Pacific Region Lahontan Basin Area Office 
RBI #: MPLB0014 Structural # : LAHONT ACCESS 

Date of Inspection: 7/8/2019 Date of Last Inspection: 11/6/2009 

Inspection Information 
Inspection Members: Jason Villarreal (USBR), Robert Owen (USBR), John Zimmerman (USBR) 
Time of Inspection: 1000 Temperature: Upper 80s°F 
Weather Description: Clear/Sunny 

Coordinates 
Latitude: 39.46585 Longitude: -119.06527

Report Approval 

 

Reviewed by: John Zimmerman, P.E. 
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Truckee Canal MP 31.01 Bridge 

Inspection Report 
Inspection Type: Routine 

Structure Information 
Inspection Type: Routine Maintenance Type: Transferred 

Truckee Canal Milepost 31.01 Bridge OVER Truckee Canal 
Newlands Project 

Mid-Pacific Region Lahontan Basin Area Office 
RBI #: MPLB0015 Structural #: TRUCKEE MP31.01 

Date of Inspection: 7/8/2019 Date of Last Inspection: 11/6/2009 

Inspection Information 
Inspection Members: Jason Villarreal (USBR), Robert Owen (USBR), John Zimmerman (USBR) 
Time of Inspection: 1100 Temperature: Upper 80s°F 
Weather Description: Clear/Sunny 

Coordinates 
Latitude: 39.46417 Longitude -119.06822 

Report Approval 

9/9/19 
Reviewed by: John Zimmerman, P.E. 
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Sagouspe Dam Spillway Bridge 

Inspection Report 
Inspection Type: Routine 

Structure Information 
Inspection Type: Routine Maintenance Type: Transferred 

Sagouspe Dam Spillway Bridge OVER Sagouspe Dam Spillway 
Newlands Project 

Mid-Pacific Region Lahontan Basin Area Office 
RBI #: MPLB0034 Structural # : SAGSPE DAM SPWY 

Date of Inspection: 7/8/2019 Date of Last Inspection: 11/6/2009 

Inspection Information 
Inspection Members: Jason Villarreal (USBR), Robert Owen (USBR), John Zimmerman (USBR) 
Time of Inspection: 1400 Temperature: Upper 80s °F 
Weather Description: Clear/Sunny 

Coordinates 
Latitude: 39.54022 Longitude -118.73640

Report Approval 

9/9/19 

Reviewer and Approver: John Zimmerman, P.E. 
Mid-Pacific Regional Bridge Program Manager 
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United States Department of the Interior 
BUREAU OF RECLAMATION 

Lahontan Basin Area Office 
705 North Plaza Street, Room 320 

Carson City, NV  89701-4015 

LO-136 
2.2.4.22 

Mr. Rusty Jardine 
General Manager 
Truckee-Carson Irrigation District 
P.O. Box 1356 
Fallon, Nevada  89407-1356 

Subject: 2020 Special Inspection – Sheckler Dam – Newlands Project, Nevada 

Dear Rusty: 

The Lahontan Basin Area Office has completed a special inspection and provided the attached 
special inspection report for Sheckler Dam. The special inspection was conducted March 5, 
2020, in accordance with Reclamation Manual Directives and Standards FAC 01-04: RO&M 
Program Examination of Associated Facilities (Facilities Other Than High- and Significant-
Hazard Dams). 

These inspections generated no new Operations and Maintenance (O&M) Recommendations. 

This document contains information considered sensitive and is labeled accordingly.  
Appropriately safeguard this document, keeping it from public view and locked in a cabinet 
when not being used. If transmitted to other need-to-know entities, the transmittal should 
include a statement similar to the following: 

The Bureau of Reclamation has determined this document to contain 
sensitive information and is necessary to be appropriately safeguarded. It 
is intended for your use only.  Do not distribute this document or copies of 
it, to any other entity without prior consent and approval from the Bureau 
of Reclamation. Documents must not be viewed by the public and must be 
secured in a locked cabinet or container when not being used. Additionally, 
the documents will not be posted on an Internet Web site. 

This document should not be considered for public release. 
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If you have any questions regarding the contents of this report or need further information, please 
contact Mr. Robert Martinez by email at rkmartinez@usbr.gov or by phone at (775) 884-8394. 

Sincerely, 

TERRI Digitally signed by TERRI EDWARDS 
Date: 2020.06.15 14:09:09 -07'00'EDWARDS 

Terri A. Edwards 
Area Manager 

Enclosure 
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CONTROLLED 

2020 Special Inspection 
Sheckler Dam 
Truckee-Carson Distribution System 

Newlands Project, Nevada 
Interior Region 10 

Controlled by: Bureau of Reclamation, Lahontan Basin Area Office (775) 882-3436 
Decontrol by:  Do not decontrol. 

U.S. Department of the Interior March 2020 

CONTROLLED D-22



 
 

 

 

 

 

 
   

 
 

  

   

United States Department of the Interior 
BUREAU OF RECLAMATION 

Lahontan Basin Area Office 
705 North Plaza Street, Room 320 

Carson City, NV  89701-4015 

LO-136 
2.2.4.22 

Mr. Rusty Jardine 
General Manager 
Truckee-Carson Irrigation District 
P.O. Box 1356 
Fallon, Nevada  89407-1356 

Subject: 2020 Special Inspection – Truckee Canal Control Structures – Newlands Project, 
Nevada 

Dear Rusty: 

The Lahontan Basin Area Office completed a special inspection and provides the enclosed 
special inspection report for control structures along the Truckee Canal.  The special inspection 
was conducted between October 2019 and March 2020, in accordance with Bureau of 
Reclamation Manual Directives and Standards FAC 01-04: RO&M Program Examination of 
Associated Facilities (Facilities Other Than High- and Significant-Hazard Dams).  The features 
inspected include the canal headworks, Gilpin Wasteway, Derby Wasteway, and all canal check 
structures (Fernley, Anderson, Allendale, Mason, and Bango). 

This inspection generated no new Category 1 Operations and Maintenance (O&M) 
Recommendations, seven new Category 2 O&M Recommendations, and no new Category 3 
O&M Recommendations. 

This document contains information considered sensitive and is labeled accordingly.  
Appropriately safeguard this document, keeping it from public view and locked in a cabinet 
when not being used. If transmitted to other need-to-know entities, the transmittal should 
include a statement similar to the following: 

The Bureau of Reclamation has determined this document to contain 
sensitive information and is necessary to be appropriately safeguarded. It 
is intended for your use only.  Do not distribute this document or copies of 
it, to any other entity without prior consent and approval from the Bureau 
of Reclamation. Documents must not be viewed by the public and must be 
secured in a locked cabinet or container when not being used. Additionally, 
the documents will not be posted on an Internet Web site. 

This document should not be considered for public release. 

D-23

https://2.2.4.22


 

 

If you have any questions regarding the contents of this report or need further information, please 
contact Mr. Robert Martinez by email at rkmartinez@usbr.gov or by phone at (775) 884-8394. 

Sincerely, 

TERRI Digitally signed by TERRI EDWARDS 
Date: 2020.04.22 08:23:11 -07'00'EDWARDS 

Terri A. Edwards 
Area Manager 

Enclosure 
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CONTROLLED 

2020 Special Inspection 
Truckee Canal Control Structures 
Newlands Project, Nevada 
Interior Region 10 

Controlled by: Bureau of Reclamation, Lahontan Basin Area Office (775) 882-3436 
Decontrol by:  Do not decontrol. 

U.S. Department of the Interior April 2020 

CONTROLLED D-25



 

 

__________________________________ _____________________ 

__________________________________ _____________________ 

__________________________________ ____________________ 

VILLARREAL 
Date: 2020.05.12 
09:50:35 -07'00' 

Digitally signed by 

Date: 2020.05.12 
11:54:54 -07'00' 

Terri A. Edwards 

CONTROLLED 

Approval Page 
TRUCKEE CANAL CONTROL STRUCTURES 

2020 SPECIAL INSPECTION 

Submitted: 
Digitally signed by JASONJASON 

VILLARREAL 

Jason A. Villarreal, P.E. Date 
Civil Engineer 

Concur: 

ROBERT ROBERT MARTINEZ 

MARTINEZ 
Robert K. Martinez, P.E. Date 
Newlands Project Coordinator 

Approved: 

TERRI Digitally signed by TERRI EDWARDS 
Date: 2020.05.12 14:51:40 -07'00'EDWARDS 

Date 
Area Manager 

Truckee Canal Control Structures April 2020 
2020 Special Inspection Page 19 of 52 

CONTROLLED D-26
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United States Department of the Interior 
BUREAU OF RECLAMATION 

Lahontan Basin Area Office 
705 North Plaza Street, Room 320 

Carson City, NV  89701-4015 

LO-133 
2.2.4.21 

Mr. Rusty Jardine 
Project Manager 
Truckee-Carson Irrigation District 
P. O. Box 1356 
Fallon, Nevada  89407-1356 

Subject: 2020 Special Inspection Report – Truckee-Carson Distribution System, Carson 
Diversion Dam/Gate Operations, T-Line & V-Line Headworks, Newlands Project, 
Nevada 

Dear Rusty: 

The Carson Diversion Dam, gate operations, T-Line and V-Line Headworks were inspected by 
Lahontan Basin Area Office personnel on March 4, 2020, in accordance with Bureau of 
Reclamation’s Directives and Standards FAC 01-04: Directives for the Review of Operation and 
Maintenance Program Examination of Associated Facilities (Facilities Other Than High- and 
Significant-Hazard Potential Dams).  Two copies of this inspection report are enclosed. 

Findings and recommendations were discussed with Truckee-Carson Irrigation District (District) 
personnel during the inspection.  This inspection generated 13 new Operations and Maintenance 
Recommendations, including 11 Category 2, and 2 Category 3 recommendations.  

The cooperation and assistance provided by District personnel in conducting this inspection are 
greatly appreciated.  If you have any questions regarding the contents of this report or need 
additional information, please contact Mr. Robert Owen at rowen@usbr.gov or (775) 400-0961. 

Sincerely, 

TERRI Digitally signed by TERRI EDWARDS 
Date: 2020.07.16 13:16:09 -07'00'EDWARDS 

Terri A. Edwards 
Area Manager 

Enclosure – 2 copies 

D-27

https://2020.07.16
mailto:rowen@usbr.gov
https://2.2.4.21


 

 

  

 

 
 

  
 

 

 
 

 
 

 

 

CONTROLLED 

2020 Special Inspection 

Truckee-Carson Distribution System 
Carson Diversion Dam/Gate Operations, 
T-Line & V-Line Headworks 

Newlands Project, Nevada  
Interior Region 10 

Controlled by: Lahontan Basin Area Office 
Do not decontrol. 

U.S. Department of the Interior March 2020 

CONTROLLED 
D-28



 
 

 
 

 
 

 
 
 

 
 
 

 
 

  
 

 
 

  
 

 
 

 
   

 
 

 

  
 

 
  

 
 

 
 

  
 
  
 
 
 
 
  
  
 

   

United States Department of the Interior 
BUREAU OF RECLAMATION 

Lahontan Basin Area Office 
705 North Plaza Street, Room 320 

Carson City, NV  89701-4015 

LO-133 
2.2.4.21 

Mr. Rusty Jardine 
Project Manager 
Truckee-Carson Irrigation District 
P. O. Box 1356 
Fallon, Nevada 89407-1356 

Subject: 2020 Review of Operation and Maintenance of Urbanized Canals (RO&MUC) 

Dear Rusty: 

The Urbanized Canal Sections of the Truckee and Carson Divisions were inspected by Lahontan 
Basin Area Office, and California Great Basin Regional personnel on June 8th and 9th, 2020. in 
accordance with Bureau of Reclamation’s Directives and Standards FAC 01-12: Bureau of 
Reclamation’s Canal Hazard Program.  Two copies of this inspection report are enclosed. 

This inspection focused on the Canal Urban Reach Identification Numbers (CRIDS) in the 
vicinity of the Truckee Canal, L-Line, S-Line, V-Line, and T-Line.  Findings and 
recommendations were discussed with Truckee-Carson Irrigation District (District) personnel 
after the inspection.  This inspection generated 10 new Operations and Maintenance 
Recommendations, including 9 new Category 2 recommendations and 1 new Category 3 
recommendation.  During the inspection, it was observed that there were 7 incomplete Category 
2 recommendations from previous inspections.  There were no incomplete Category 1 or 
Category 3 recommendations. 

The cooperation and assistance provided by District personnel in addressing this inspection is 
greatly appreciated.  If you have any questions regarding the contents of this report or need 
additional information, please contact Mr. Robert Owen at rowen@usbr.gov or (775) 400-0961. 

Sincerely, 

Terri A. Edwards 
Area Manager 

Enclosures – 2 copies 
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2020 Review of Operation and Maintenance of Urbanized Canals (RO&MUC) 

Truckee - Carson Distribution System 
Newlands Project, Nevada 
Interior Region 10 

CONTROLLED UNCLASSIFIED INFORMATION 

 
U.S. Department of the Interior June 8 & 9, 2020 
 D-30



_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

_______________________________________________________ 

CARUSO 

Approval Page 

Truckee-Carson Distribution System 

2020 Review of Operation and Maintenance - Urban Canals 

Examination Report 

Submitted: 

PHILLIP ERVIN Digitally signed by PHILLIP ERVIN 
Date: 2020.08.13 10:31:59 -07'00' 

Phillip G. Ervin, Civil Engineer Tech  

SCOTT FOSTER Digitally signed by SCOTT FOSTER 
Date: 2020.08.13 11:49:05 -07'00' 

Scott Foster, Civil Engineer, P.E. 

Concur: 

Digitally signed by PAUL

PAUL CARUSO 
Date: 2020.08.13 10:02:41 -07'00' 

Paul Caruso 
Chief, Facilities Engineering Branch 

Approved: 

LOOPER 
Digitally signed by SHERYL

SHERYL LOOPER 
Date: 2020.08.24 17:34:40 -07'00' 

Sheryl Looper 
Deputy Regional Resources Manager 

Truckee-Carson Distribution System June 8 & 9, 2020 
2020 Review of Operation & Maintenance – Urban Canals Page 22 of 35 
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1 Memorandum of Agreement Regarding the Delivery and Use ofNewlands Project Water on the 
2 Fallon Indian Reservation 
3 
4 The Fallon Paiute-Shoshone Tribe (Tribe), the Truckee-Carson Irrigation District (TCID), the 

Bureau of Reclamation (Reclamation) and the Bureau of Indian Affairs (BIA), (individually as a 
6 Party or collectively as Parties) enter into this Memorandum of Agreement (MOA) on 
7 Nov-e.W\..-ber .3 , 2020. 
8 
9 1. Guiding Principles 

11 a. The Tribe, Reclamation and BIA desire to maintain a government-to-government 
12 relationship in a manner that facilitates open communication and protects trust resources, 
13 including lands and water rights held in trust for the Tribe and/or its members, and other 
14 lands and water rights acquired by the Tribe. 

16 b. Reclamation and BIA recognize the Tribe's sovereign authority and institutional capacity 
17 toeffectively manage lands, water and other resources within the Tribe's Reservation. 
18 
19 c. The Tribe, Reclamation, TCID and BIA acknowledge that effective communication is 

paramount for a successful relationship. All recognize the importance of early and 
21 continuing interactions about this MOA. 
22 
23 d. When this MOA calls for consultation among or between any of the Parties and the Tribe, 
24 such consultation shall be in accordance with applicablePresidential Executive Orders, 

and Reclamation and Department of the Interior policies regarding 
26 consultation.Resolution of disputes will be in accordance with Article 8. 
27 
28 e. The Parties agree and recognize thatthis MOA does not modify decreed water rights and 
29 that, except as otherwise provided in Articles 2.c and 2.d below, this MOA and any 

processes established by it do not preempt or modify the existing rights and 
31 responsibilities of the Parties or establish any additional rights or responsibilities. 
32 
33 2. Purpose and Authority 
34 

a. The purposes of this MOA are: 
36 (i) to confirm the continuing existence and extent ofNewlands Project water rights 
37 appurtenant to the Fallon Indian Reservation (Reservation) and the limitations 
38 imposed on the use of such rights on or off the Reservation under the Fallon 
39 Paiute-Shoshone Indian Tribes Water Rights Settlement Actof 1990, Public Law 

101-618, November 16, 1990, 104 Stat 3289 (Settlement Act) and other 
41 applicable law; and 
42 (ii) to define processes and procedures for the delivery ofNewlands Project Water 
43 (Project Water) to and use on lands within the Reservation, including the 
44 calculation of the Reservation's Annual Allocation and Annual Entitlement, and 

for the operation and maintenance ofNewlands Project Works involved in such 

1 

Contract No. 7-07-20-X0348-X 
Exhibit E 
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delivery and use and related matters, pursuant to the Settlement Act and other 
applicable law. 

b. This MOA is in furtherance of the numerous federal statutes, regulations and judicial 
decisions, as applicable, which establish and define a trust relationship between the 
United States and the Tribe.This MOA is not intended to create any new right or trust 
responsibility, substantive or procedural, enforceable at law by a party against the United 
States, its agencies, or any person. 

c. This MOA is aReservation Water Agreement under Article 9(a) of the Contract Between 
the United States of America and the Truckee-Carson Irrigation District Providing for the 
Operation and Maintenance of the Newlands Project entered into on November 25, 1996 
(Contract 7-07-20-X0348) (O&M Contract). The parties agree that all conditions for this 
Reservation Water Agreement under Article 9(a) of the O&M Contract have been 
satisfied.If any provision of this MOA is inconsistent with any provision of the current 
O&M Contract or any future O&M contract, the provisions in this MOA shall be 
controlling. 

d. It is the intention of the Parties that all provisions of this MOA will be incorporated 
directly or by reference in any new contract for the operation and maintenance of the 
Newlands Project, provided that, if a new contract is with an entity other than TCID, the 
obligations imposed on TCID under this MOA will be imposed on the new contractor, 
and provided further that the provisions of this MOA will be revised as appropriate if 
Reclamation contracts directly with the Tribe for the operation and/or maintenance of 
Newlands Project Works on the Reservation. 

e. The Tribe has the authority to enter this MOA pursuant to its inherent sovereign authority 
as a federally recognized Indian tribe. Under the Constitution and Bylaws of the Fallon 
Paiute-Shoshone Tribe (Version Sixteen, Approved December 3, 2010), the Fallon 
Business Council is the Governing Body of the Tribe and was established to exercise the 
privileges and powers of self-government, to conserve and develop the Tribe's resources 
for the social and economic well-being of its members, and to preserve and protect the 
civil rights of its members. The Fallon Business Council has the authority to regulate the 
use of water on the Reservation pursuant to Article VI, Sections 1 ( c ), (h) and (i) of the 
Tribe's Constitution. 

f. Reclamation's authority to enter this MOA is its authority to operate and maintain the 
Newlands Project under the federal Reclamation laws, including the Settlement Act. 

g. BIA's authorityto enter into this MOA is based on Federal statutes and regulations 
governing ownership and management of Federal lands and water rights held in trust for 
the benefit oflndian tribes, including the Fallon-Paiute Shoshone Tribe, found in United 
States Code, Title 25, as well as Public Law 101-618, 104 Stat 3289 et seq. 

h. TCID's authority to enter into this MOA includes general powers granted by the Nevada 
legislature to irrigation districts pursuant to NRS 539.010 et seq., including, without 
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limitation, the power to cooperate and contract with the United States under the Federal 
Reclamation Act of June 17, 1902, and all acts amendatory thereof and supplementary 
thereto. Authority includes the O&M Contract having been approved by the electors of 
the District, upon election, pursuant to NRS 539.297, and said O&M Contract having 
been validated by proceedings conducted in the Third Judicial District Court, in and for 
the County of Churchill, State ofNevada, pursuant to NRS 539.305, and upon the basis 
of the general powers granted to conservation districts, pursuant to NRS 541.140 and 
541.145, and made applicable to irrigation districts, pursuant to NRS 539.190(1). 

3. Definitions 

a. "Annual Allocation" means the maximum amount of Project Water to which the 
Reservation is entitled during a calendar year as calculated under Section 4 ofthis MOA. 

b. "Annual Entitlement" means the amount of Project Water which can be legally and 
beneficially used on the Reservation during the calendar year, up to the maximum Annual 
Allocation. 

c. "Project Works" means all federally owned facilities, including lands, used for Project 
purposes. 

d. "Reservation Water Rights" means all perpetual paid-up Newlands Project Water rights, 
whether heldin trust by the United States, or not, appurtenant to the Reservation as set 
forth in Exhibit A. 

e. "Water Use Cap" means the cap on the annual use ofwater on the Reservation 
established in the Settlement Act, and as calculated in Exhibit B. 

f. "Percent Water Supply Year" means the percentage of total Project water right 
entitlementsthat TCID expects to serve during the year, and may be adjusted from time-
to-time during the year 

4. Confirmation of Reservation Water Rights; Annual Allocation Calculation; Reservation of 
Water to Serve the Annual Allocation; Limitation of Use to Annual Entitlement 

a. The continuing existence ofReservation Water Rights as set forth in Exhibit A is hereby 
recognized and confirmed. 

b. The Reservation's Annual Allocation is calculated by multiplying total Reservation 
Water Rights by the Percent Water Supply Year and then applying the Water Use Cap, as 
follows. 

1. The first step in the Annual Allocation calculation is to determine the total 
Reservation Water Rightsfor the year in question. Total Reservation Water Rights 
are set forth in Exhibit A. If the Tribe acquires additional water rights for 
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Reservation lands, the Tribe will notify Reclamation and BIA in writing and 
Reclamation will update Exhibit A and provide the updated Exhibit to the Parties. 
Exhibit A shall include a tally of Project water rights appurtenant to the Reservation 
and corresponding water duties or entitlements. 

11. The second step in the Annual Allocation calculation is to multiply total Reservation 
Water Rights by the Percent Water Supply Year for the year in question. The Percent 
Water Supply Year is set by TCID at the beginning of the irrigation season and is 
adjusted as necessary based on hydro logic and operating conditions. The following 
examples illustrate this part of the calculation based on current Reservation Water 
Rights, before application of the Water Use Cap: 

a. 70 Percent Water Supply Year. In a 70 Percent Water Supply Year, the 
Reservation would be entitled to receive 13,402.48 AF for water-righted acres 
with a water duty of 3.5 AFiac. (.7 x 19,146.4 = 13,402.48) and 979.90 AF for 
water-righted acres with a water entitlement of 2.99AFlac. (.7 x 1,399.86 = 
979.90), for a total of 14,382.38 AF before application of the Water Use Cap. 

b. 50Percent Water Supply Year. In a 50PercentWater SupplyYear, the Reservation 
would be entitled to receive 9,573.2 AF for water-righted acres with a water duty 
of 3.5 AFiac. (.5 x 19,146.4 = 9,573.2) and 699.93 AF for water-righted acres 
with a water entitlement of 2.99 AFiac. (.5 x 1,399.86 = 699.93), for a total of 
10,273.13 before application of the Water Use Cap. 

iii. The third step in the Annual Allocation calculation is application of the Water Use 
Capestablished in the Settlement Act. The Water Use Cap will be determined in 
accordance with Exhibit B. If the Tribe acquires additional water rights for 
Reservation lands or if the Secretary acquires additional water rights for Reservation 
wetlands,the Tribe and/or the Secretary will notify Reclamation and BIA in writing 
and Reclamation will update Exhibit B and provide the updated Exhibit to the Parties. 
The following examples illustrate the application of the Water Use Cap to determine 
the Reservation's Annual Allocation based on current Reservation Water Rights and 
the current Water Use Cap: 

a. 70PercentWater Supply Year. As explained in Article 4.b.ii.a above, in a 
70PercentWater SupplyYear, the Reservation would be entitled to receive 
14,382.38 AF before application of the Water Use Cap. Because that amount is 
greater than the Water Use Cap, the Reservation's Annual Allocation would be 
reduced to equal the Water Use Cap and would be 12,092.71 AF. 

b. 50PercentWater Supply Year. As explained in Article 4.b.ii.b above, in a 
50PercentWater SupplyYear, the Reservation would be entitled to receive 
10,273.13 AF before application of the Water Use Cap. Because that amount is 
less than the Water Use Cap, the Reservation's Annual Allocation would not be 
affected by the Water Use Capand would be 10,273.13 AF. 
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c. TCID will reserve the calculated Annual Allocation in Lahontan Reservoir or other 
Project Works every year for delivery to and use on the Reservation or off-Reservation 
lands to which the Tribe has transferred Reservation Water Rights. 

d. In any individual year, the Reservation's Newlands Project Water Annual Entitlement is 
limited to the amount of water that can be legally and beneficially used for actual 
demands for authorized purposes. The Reservation's Annual Entitlement may be less 
than the Reservation's Annual Allocation but cannot exceed it. Water ordering and 
delivery under Section 5 shall be in accordance with the Reservation's Annual 
Entitlement. 

5. Water Ordering and Delivery 

a. Serial Numbers 

TCID administers decreed water right entitlements through the use of Project serial numbers. 
TCID will ensure that the Reservation has serial numbers for all parcels to which water may 
be delivered, as well as one or more serial numbers for all other water-righted acres, and that 
the Tribe has serial numbers for all off-reservation lands to or from which it may transfer 
water rights. TCID will assign serial numbers to Reservation lands and off-reservation Tribal 
lands in compliance with applicable provisions of the Alpine Decree, the then current 
Operating Criteria and Procedures(OCAP) and the Settlement Act, provided that the Tribe 
reserves the right to challenge any such provisions under applicable law. 

Within one year of execution of this MOA, the Tribe, Reclamation and TCID will ground 
truth the Project Works in the Reservation and create a GIS fields layer that delineates field 
boundaries, headgates used for delivery, and canals/laterals used for delivery to each 
identified field within the Reservation boundaries. All parties will maintain this layer in their 
respective databases; however, Reclamation will maintain the official layer. 

b. Place of Use and Transfers 

The Nevada State Engineer's Office has determined that the place of use for all Reservation 
Water Rights is within the boundaries of the Reservation. Consistent with that determination 
and the Tribe's own position regarding its authority to regulate water use within the 
Reservation, the Tribe can move water from one serial number on the Reservation to another 
serial number on the Reservation without filing a transfer application with the State 
Engineer's Office. Reservation Water Rights can also be transferred off the Reservation in 
accordance with Nevada State Law through the Nevada State Engineer's Office.TCID must 
document and report on and off Reservation transfers in its water management system. 

The Parties agree to the following: 

1. The Tribe may transfer irrigation water from one serial number on the 
Reservation to another serial number on the Reservation for irrigation, provided 
that water duties for irrigation use are not exceeded. 
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11. Water rights acquired by the Secretary and transferred to the Reservation for 
wetland use may only be used on wetlands pursuant to Public Law 101-618, 
Section 206 (a)(l)(A). 

111. If the Tribe transfers irrigation water to any non-irrigation use, including wetlands 
( or wildlife) use, it would be limited to transferring the consumptive use portion 
of any irrigation water, or 2.99 acre-feet/acre, from the total 3.5 acre-feet/acre 
allowable water duty for irrigation under the AlpineDecree. 

1v. The Tribe will comply with applicable law in making water transfers. 

c. Pre-season Scheduling 

Each Tribal water user shall complete a water assignment form listing the relevant serial 
number(s) of the lands to be irrigated, the total irrigable acreage, the water user's name and 
contact information, and the takeout number for the headgate delivery. The water assignment 
form will confirm the acreage to be irrigated and the responsible person for placing orders for 
irrigation delivery.The Tribe' s Land and Water Resources Department will coordinate the 
completion of water assignment forms by Tribal water users and make best efforts to deliver 
them to TCID before the beginning date of the irrigation season or as soon thereafter as 
practicable. 

The Tribe's Land and Water Resources Department will deliver an electronic spreadsheet to 
TCID before the beginning of the irrigation season or as soon thereafter as practicable which: 
(i) identifiesReservation water orders by serial numbers; (ii) identifies movement of 
Reservation water rights within the Reservation by serial numbers; (iii) identifiesState 
Engineer-approved transfers of Reservation water rights to off-reservation lands by serial 
numbers; (iv) identifies other transfers of Reservation water rights approved under applicable 
law(such as transfers to wetlands)by serial numbers; and (v) verifies that total Reservation 
water orders are within the Annual Allocation and do not exceed beneficial use limitations. 
The Tribe' s Land and Water Resources Department will deliver an updated spreadsheet to 
TCID from timetotime based on changes in Percent Water Supply Year, changes in place of 
use or delivery within the Reservation, or other changes in the spreadsheet.In accordance 
with Article 5.b, the Tribe' s Resources Department may pool some or all water rights 
appurtenant to Reservation lands that will not be irrigated during the irrigation season and 
move them to lands that will be irrigated or to Reservation wetlands. 

Tribal water users and the Tribe's Land and Water Resources Department will endeavor to 
limit in-season changes in place of use or delivery of water within the Reservation to the 
extent practicable consistent with the Reservation' s Water Rights, full use of the Annual 
Allocation, and the transfer methodology described in Article 5.b. 

d. Water Use for Other than Agricultural Irrigation or Wetlands 
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Before the Tribe begins ordering and use of water for beneficial uses other than agricultural 
irrigation or wetlands, the Tribe and Reclamation will confer and determine how to account 
for those uses as appropriate under OCAP. 

e. Annual Meeting; Reservation Irrigation Season 

The Tribe, TCID, Reclamation and BIA shall meet annually prior to the commencement of 
the irrigation season to discuss water delivery requirements for the Reservation based on the 
Reservation's Annual Entitlement and the tribal water assignment forms submitted (or 
anticipated to be submitted) to TCID. 

At the annual meeting and, to the extent necessary thereafter, the Tribe and TCIDshall 
consult to establish an agreed irrigation season for the Reservation, which shall be long 
enoughto accommodate delivery and beneficial use of the Reservation's Annual 
Entitlementand which shall not be detrimental to the Reservation's Annual Allocationunder 
Article 4 or the transfer methodology described in Article 5.b. It is expected that the season 
for the Reservation's irrigation and wetland water use will largely coincide with the season 
for other Project water users as set by TCID except in certain water-short years when the 
season for other Project water users will not accommodate full use of the Reservation's 
Annual Entitlement.If the Tribe or TCID anticipate that the irrigation season for the 
Reservation will be longer than the season for other Project water users, the Tribe and 
TCIDshall consult within 30 days before theend of the seasonfor other Project water users to 
establish a mechanism for delivery of water to the Reservation, including provisions for the 
storage of waterforsubsequent delivery to the Reservation within the current irrigation season 
(there is no carryover storage to the next irrigation season). 

If the Tribe requests delivery of water to the Reservationbefore the commencement of the 
season for other Project water users or more than two weeks after the end of the season for 
other Project water users, system losses for such deliveries must be accounted for within the 
Tribe's Annual Allocation sothat total Reservation water use does not exceed the Annual 
Allocation. 

f. Delivery of Water to the Reservation 

TCID shall deliver water to Reservation headgates as ordered by Tribal water users in 
accordance with the water assignment forms during the irrigation seasonfor the Reservation 
established pursuant to Article 5.e or, in the absence of agreement between the Tribe and 
TCID under Article 5.e, pursuant to Article 8. TCID shall provide sufficient notice to the 
Tribe's Land and Water Resources Department prior to the scheduled conclusion of the 
irrigation season for the Reservation so that Tribal water users may submit final irrigation 
delivery ordersfor the proper delivery and beneficial use of any water balance remaining on a 
water card or water delivery report. 

Reclamation shall strive to protect Reservation Water Rights and delivery of the Reservation's 
Annual Entitlement under this MOA. 
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g. O&M Charges 

Annual payment of the O&M charges assessed by TCID for water-righted acres on the 
Reservation will be paid by the United States by July 1 of each year. 

6. Water Delivery Accounting 

For agricultural use, headgate deliveries will be based on the number of acres to be irrigated as 
listed on the water assignment forms, which shall not exceed irrigable acreage as identified in the 
GIS fields layer and agreed upon by the Tribe and Reclamation. To clarify the point, a ten-acre 
water-righted parcel with an eight-acre field and two acres of ditches, roads and a house would 
have a maximum valid headgate delivery of eight acres times 3.5 AFiac or 28AF. The water 
rights associated with the two acres that are incapable of being irrigated may be transferred to 
another area where beneficial use can be made as provided inArticle 5.b. 

The Tribe's Land and Water Resources Department will verify all acres to be irrigated as listed 
on the water assignment forms completed by Tribal water users against the GIS database for 
irrigability. In the event of a dispute about irrigable acreage, the Tribe will consult with TCID, 
Reclamation and BIA to resolve it.In general, water deliveries to Reservation water users shall be 
measured on the Project Works defined in the GIS layer with the goal of measuring the quantity 
of water actually delivered to the Tribal water user's field. 

Upon the Tribe' s request, TCID shall provide the Tribe with access to flow data from its gages 
and meters for the purpose ofverifying deliveries ofwater to Reservation water users. In 
addition, the Tribe and TCIDmay meet monthly during the irrigation season to review TCID' s 
flow data and discuss any water delivery accounting issues. If at any time the Tribe determines 
that TCID' s flow data are inconsistent with flow data or other information collected by the Tribe, 
representatives ofTCID, the Tribe, BIA, and Reclamation shall promptly meet and attempt to 
resolve any such inconsistency. If the parties are unable to resolve the inconsistency, 
Reclamation shall make a determination of the amount ofwater that was actually delivered to 
Tribal water users based on the best available data. 

7. Maintenance of Project Works within the Boundaries of the Reservation 

Under the current O&M Contract or any future O&M contract, TCID is,or will be,required to 
operate and maintain Project Works within the boundaries of the Reservation. IfTCID and 
Reclamation are unable to agree on whether an on-Reservation facility should be identified as a 
Project Work, the matter shall be resolved pursuant to the current O&M Contract or any future 
O&M contract. In particular, Reclamation shall proceed in close consultation with the Tribe. 

The Tribe's Land and Water Resources Department will notify TCID, Reclamation and BIA of 
identified Project Works that require maintenance, betterment, or replacement. If a Project Work 
is identified as requiring maintenance, betterment, or replacement, it shall be TCID' s 
responsibility to maintain, improve, or replace the structure in a timely and effective manner. 
TCID shall maintain and share with the Tribe an updated spreadsheet documenting maintenance, 
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betterment or replacement requests by the Tribe, when such requests were made, and what 
actions TCID has taken in response to such requests. 

Except in the case of an emergency situation requiring an immediate response, TCID shall 
provide the Tribe's Land and Water Resources Director with advance notice of any maintenance 
or construction activity by TCID on the Reservation. Such notice shall be reasonably calculated 
to allow Tribal representatives to be present during the on-Reservation activity. If there is an 
emergency situation requiring immediate response, TCID shall inform the Tribe of the situation 
and immediately complete the work to resolve the emergency. 

Reclamation and BIA will work with the Tribe to identify supplemental funding sources that 
may be utilized to enhance or improve irrigation water delivery on or to the Reservation. 

Nothing in this MOA shall preclude the Tribe from submitting a proposal to operate and/or 
maintain Project Works within the boundaries of the Reservation, either through the formation of 
a Tribal irrigation district or through another mechanism. In the event the Tribe expresses 
interest in developing such a proposal, Reclamation and BIA will work with the Tribe to assist it 
in formulating and submitting the proposal. 

It is understood by Reclamation, BIA, TCID, and the Tribe that the United States did not seek 
recoupmentfrom the Tribe in its recoupment lawsuit against TCID, that the Tribe is not liable 
for repayment of the recoupmentjudgement under the terms of that judgment, and that TCID's 
compliance with repayment of the recoupmentjudgement shall be consistent with court orders 
existing now and any future orders that may occur. As movement and/or changes in the 
recoupment case are anticipated or occur, Reclamation and BIA will work with the Tribe. 
During the annual meeting required in Article 4.d above, the parties will discuss all actions taken 
or to be taken by TCID to comply with orders in the recoupment litigation, including any annual 
recoupment plan and their impacts, if any, on the Tribe. 

8. Resolution of Disputes 

If the Tribe and TCID are unable to agree on: (1) the irrigation season for the Reservation;(2) the 
Tribe's requests for in-season storage of water for or delivery of water to the Reservation; or (3) 
Operation or Maintenance within the Reservation, the Tribe may request that Reclamation 
establish the irrigation season for the Reservation, direct TCID to store water in season for or 
deliver water to the Reservation, or direct TCID to provide the requested Operation or 
Maintenance. Upon receipt of such a request, Reclamation shall consult immediately with the 
Tribe, BIA and TCID and shall approve the request if it is in accordance with all applicable laws, 
rules, regulations and agreements. TCID shall honor all such approved requests in a timely 
manner. If TCID subsequently disputes anapproved request on the grounds that it unlawfully 
impacts other Project water users, isotherwise inconsistent with applicable law, regulations, rules 
and agreements, or that the approvedrequest 
resultsinadditionalcoststoTCID,overandabovethoseincurredaspartofthecurrent 
annualoperatingplanandcompensationforanyadditionalcostshasnotbeensatisfactorily 
agreedupon,themattershallberesolvedinaccordancewiththe O&M contract. 
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If the Parties are unable to resolve a matter arising under or relating to the MOA through 
consultation, the Parties shall provide to each other a written explanation of their position on the 
matter and the bases for it within seven days after the conclusion of consultation. 

9. Other 

TCID may institute additional policies for the Reservation as may be needed to properly 
administer and deliver the water rights to the Reservationin accordance with this MOA. TCID 
policies necessary for the proper administration and delivery ofwater to the Reservation must 
accommodate delivery and beneficial use of all water to which the Reservation is entitled, and 
cannot be detrimental to the water right allocation and on-Reservation transfer methodology 
described above. Changes in TCID Reservation policies, including cut-off dates for transfers 
between sending and receiving areas, should be made in consultation with the Tribe. 

10. Communication/Coordination 

All notices required to be sent under this MOA shall be sent to the following: 

To the Tribe: 
Director, Land and Water Resources Department 
Fallon Paiute-Shoshone Tribe 
8820 Mission Road 
Fallon, NV 89406 

To TCID: 
District Manager 
Truckee-Carson Irrigation District 
2666 Harrigan Road 
Fallon, NV 89406 

To Reclamation: 
Area Manager 
Lahontan Basin Area Office 
Bureau of Reclamation 
705 N. Plaza Street, Room 320 
Carson City, NV 89701 

To BIA: 
Supervisory Water Rights Specialist 
Western Regional Office 
Bureau of Indian Affairs 
2600 N. Central Avenue 
Phoenix, AZ 85004 

11. Effective Date; Termination; Amendments 
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458 This MOA shall be effective when signed by all parties and shall remain in effect unless 
459 amended by written agreement of all parties. 
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Memorandum ofAgreement Regarding the Delivery and Use of New lands rrojcct Water on the 
Fallon Indian Reservation 

SIGNATORY PARTY 

FALLON PAIUTE-SHOSHONF. TRIBE 

Dale: o<Jlz'-fl z..o'Z-0By ~~ 
lcJ1Gcorge7laian 

r , 
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Memorandum of Agreement Regarding the Delivery and Use ofNewlands Project Water on the 
Fallon Indian Reservation 

SIGNATORY PARTY 

TRUCKEE-CARSON IRRIGATION DISTRICT 

Date: / Q ~,) (o-2() 

Board ofDirec ors 
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Memorandum of Agreement Regarding the Delivery and Use ofNewlands Project Water on the 
Fallon Indian Reservation 

SIGNATORY PARTY 

BUREAU OF, RECLAMATION 

Ernest Conant DigitallysignedbyErnestConant 
Date: 2020.11.03 06:42:09 -08'00' 

Date:By:-------------------- ------
Ernest A. Conant, Regional Director 
Interior Region 10: California-Great Basin 

E-14

https://2020.11.03


-------

Memorandum of Agreement Regarding the Delivery and Use ofNewlands Project Water on the 
Fallon Indian Reservation 

SIGNATORY PARTY 

BUREAU OF; INDIAN AFFAIRS 

Digitally signed by BRYAN BRYAN BOWKER 
Date: 2020.10.29 BOWKERBy: ___________1_1:0_9_:31_--0_1_·00_·_______ Date: 

Bryan Bowker, Regional Director 
BIA, Western Region 

E-15

https://Date;2020.10.29


1 Exhibit A 
2 Reservation Water Rights 
3 
4 When the Settlement Act was enacted, the Reservation contained 5,440.3 acres with perpetual, 
5 paid-up water rights. A water certificate for 4,640 acres within the Reservation had been issued 
6 by Reclamation in 1908 (Certificate No. 01196), and a water certificate for an additional 800.3 
7 acres within the Reservation had been issued by Reclamation in 1926 (Certificate No. 908). 
8 
9 The Tribe acquired another 30.1 water-righted acres under Sections 102(C)(l )( e) and 103(A) of 

10 the Settlement Act, bringing the total water-righted acreage under the two certificates and 
11 subsequent acquisition to 5,470.4 acres (4,640 + 800.3 + 30.1 = 5,470.4). 
12 
13 In accordance with the decree in United States v. Alpine Land and Reservoir Co. , et al., the water 
14 duty for these lands is 3.5 AF per acre. Accordingly, the water rights appurtenant to these lands 
15 total 19,146.4 AF (5,470.4 x 3.5 = 19,146.4). 
16 
17 At present, the Reservation also contains 468.18 water-righted acres with an entitlement of 2.99 
18 AF of water per acre (based on the allowable transfer amount under the Alpine Decree). The 
19 water rights appurtenant to these lands total 1,399.86 AF ( 468.18 x 2.99 = 1,399.86). These 
20 water rights were acquired by the Secretary and transferred to Reservation wetlands pursuant to 
21 Section 206(a) of P.L. 101-618. At present, these water rights may be used for wetlands 
22 purposes only. 
23 
24 In total, the Reservation currently contains 5,938.58 water-righted acres (5,470.4 + 468.18 = 
25 5,938.58). 
26 

Date 

1908 
1926 
6/09/1997 

Post 1997 
OCAP 

27 
28 

Reservation Water Rie:hts 
Description 

Reclamation Certificate No. 01196 
Reclamation Certificate No. 908 
Fox Peak Property purchased by the 
Tribe 
Purchased by Secretary of Interior for 
wetlands purposes only 
Totals 

Acres Duty Acre-feet Held in 
peraf (at) Trust 

4,640.00 3.50 16,240.00 Yes 
800.30 3.50 2,801.05 Yes 

30.10 3.50 105.35 Yes 

468.18 2.99 1,399.86 Assumed 

5,938.58 20,546.26 
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Exhibit B 
Water Use Cap 

Water Use Cap means the cap on the annual use of water on the Reservation established 
in the Settlement Act. 

Section 103(C)(l) of the Settlement Act set the annual use cap at the sum of: (1) 10,587.5 
AF, based on the water required to serve the Reservation' s lands that were served by 
irrigation facilities at the time of enactment; plus (2) the quantum of active water rights 
added to the Reservation; plus (3) water rights which are acquired by the Secretary and 
exercised to benefit Reservation wetlands. 

Thus, the equation for determining the Water Use Cap is: (10,587.5 AF+ acquired water 
rights added to the Reservation + acquired waterrights for Reservation wetlands. 

Since the enactment of the Settlement Act, the Tribe has acquired an additional 30.1 acres 
with active water rights (totaling 105.35 AF per year),which have been added to the 
Reservation under Section 103(A) of the Act. 

Since the enactment of the Settlement Act, the Secretary has acquired 468.18 water
righted acres and transferred 2.99 AF per acre of appurtenant water rights (totaling 
1,399.86 AF per year) to the Reservation's wetlands. 

The current annual water use cap on the Reservation is 12,092.71 AF: 

10,587.5 AF+ 105.35 AF+ 1,399.86 AF= 12,092.71 AF. 
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Protocol for Native American Graves Protection 

And Repatriation Act of 1990 (NAGPRA) 
Inadvertent Discoveries on Federal Land 

 
When human remains are discovered on Reclamation land, the following steps will be taken: 

 
• Cease all activity, until authorized to proceed by the Contracting Officer.  Do not touch or 

disturb the remains, objects, or surrounding area in any way unless otherwise instructed. 
• If the human remains are not skeletal, appear to be from a potentially modern context 

or context cannot be determined, then: 
o Contact the appropriate law enforcement officials. Law enforcement personnel are 

responsible for the disposition of recent human remains in criminal cases that are 
not linked to cultural resources violations. 

• If the human remains are skeletal and appear to be from an archaeological context: 
o Contact the Contracting Officer at (775) 882-3436 immediately and Reclamation 

staff will initiate NAGPRA protocol.  
o Try to protect in place such discoveries without disturbing them or the area around 

them (i.e. lightly cover with foliage or brush). You may be in an archaeological site 
so do not disturb the soil around the discovery. 

o Ideally, a Global Positioning System point of the discovery location should be 
taken.  If this is not possible, mark the location on a topographic map and take a 
photograph of the area around the discovery (but not of the remains) as this may 
help to relocate the remains later. 

o Do not photograph the remains unless otherwise instructed. The discovery should be kept 
confidential and treated as sensitive information.  Discuss the discovery with law 
enforcement or Reclamation officials only.  Under no circumstances should information 
about the discovery be relayed to the media or on social media. 

o Do not walk or drive over the discovery area.  Try to back out using the same tracks 
you came in on. 

o Provide a summary of the discovery to the Contracting Officer within 24 hours.  It 
should include the name of the person who discovered the remains, the date of 
discovery, how the discovery was made, and any other pertinent information about 
the circumstances surrounding the discovery. 



Contract No. 7-07-20-X0348-X 
Exhibit G 

G-1 
 

 

CONTRACTUAL REQUIREMENTS 

 

Date Party Reference Requirement 
Per OCAP District 15.(c) OCAP Reporting 
February 1 District 6.(d) Standard Operating Procedures 
February 1 District 6.(d) Emergency Action Plans 
February 1 District  6.(d) Emergency Management Plans 
March 1 – first draft 
June 30 – final draft 

District 6.(e) 3-Year OM&R Work Forecast  

September 30 District 10.(f) Emergency Reserve Fund Statement 
September 30  District 16.(b) Water Conservation Fund Report/Statement 
December 1 U.S. 17.(b) Administrative Costs Report 
December 31 U.S. 12.(d) Annual Accounting of Subsection I Revenues  
December 31 District 17.(c) Administrative Costs Advance Payment 
December 31 District 6.(c) Annual Accomplishments Report 
December 31 District 9.(a), 29 Financial Review/Audit  
30 days from date of 
receipt 

District 12.(c) Payment to the U.S. of revenues received from power 
generation from Old Lahontan Power Plant 

Every 5 years, from 
effective date of 
contract, by March 1 

District 6.(b) 5-Year Strategic Plan Update 

Every 5 years, from 
effective date of 
contract, by April 1 

U.S. 6.(f) Fund and Rate Review 

Optional U.S. 15.(d) BOR Water Measurement Audit 
 

Details for contractual requirements (alphabetized) 

3-Year OM&R Work Forecast (District) 
A comprehensive 3-year OM&R funding plan and documentation of anticipated activities shall 
be included in this report in the format provided in Exhibit H.  

5-Year Strategic Plan Update (District) 
Once every five (5) years the District will update/revise a 5-year plan, using the template 
provided in Exhibit H, that covers at a minimum water conservation, facility reliability, and 
water delivery reporting.  The 5-year plan will contain high-level goal definitions for each of the 
three (3) areas identified above and other areas as necessary for the safe, reliable, efficient and 
transparent operation of the Project.  Each high-level goal will be further defined with 5-7 
objectives that are specific, measurable, achievable by a specified date, and will make progress 
towards reaching the goal.  Barriers and/or critical success factors to completing the objectives 
will be identified and strategies to overcome barriers and or maintain critical success factors will 
be developed. 
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Administrative Costs Advance Payment (District) 
The District shall advance funds to cover administrative costs incurred by the United States to 
perform activities necessary to implement the provisions of the Contract. 

Administrative Costs Report (U.S.) 
The Contracting Officer shall provide to the District a total of the administrative costs expended 
for the previous federal fiscal year and the total amount due for the next year’s administrative 
costs. 

Annual Accomplishments Report (District)  
The District shall provide a report of the District’s accomplishments on the tasks detailed in the 
strategy implementation plans that were scheduled for completion during the District’s previous 
fiscal year.  Any deliverable identified in the reporting year’s strategy implementation plan must 
be included in the Accomplishment Report.  Also included in this report are those items 
completed as detailed in the OM&R Work Forecast for the District’s fiscal year ended the 
previous June 30th. This report will be completed in accordance with the template provided in 
Exhibit H.  

Annual Accounting of Subsection I Revenues (U.S.) 
The Contracting Officer shall provide a detailed accounting of Subsection I revenues received 
from the use of Project land and Project Works, all related expenses, and the manner in which 
the net profits have been credited. 

BOR Water Measurement Audit (U.S.) 
The Contracting Officer may audit the District’s water measurement program to ensure the 
accuracy of measurement and that the goals for water conservation are being achieved. 

Emergency Action Plan (District) 
The Emergency Action Plan (EAP) is a formal document that identifies potential emergency 
conditions at all high and significant hazard dams and specifies actions to be followed to 
minimize loss of life and property damage. The EAP describes actions the District will take to 
moderate or alleviate a problem at the dam, as well as actions the District, in coordination with 
emergency management authorities, will take to respond to incidents or emergencies related to 
the dam.  This plan is to be updated and exercises are to be conducted on a schedule defined by 
the Contracting Officer. 
 
Emergency Management Plan (District) 
The Emergency Management Plan (EMP) describes the actions the District will take to moderate 
or alleviate an uncontrolled release of water from the canal as well as actions the District, in 
coordination with emergency management authorities, will take to respond to incidents or 
failures related to the canal. An incident is an uncontrolled release of water from a canal 
regardless of the cause; including adverse seepage conditions and other near failure events.  This 
plan is to be updated and exercises are to be conducted on a schedule defined by the Contracting 
Officer. 
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Emergency Reserve Fund Statement (District) 
The District shall provide a current statement of the principal and accumulated interest of the 
emergency reserve fund account. 

Financial Review/Audit (District) 
The District shall hire an independent Certified Public Accountant (CPA) to conduct an annual 
review of all of its accounts and a full audit must be conducted every fifth year beginning in 
2026.  The findings from the reviews and the audits will be provided to Reclamation. 

Fund and Rate Review (U.S.) 
The Contracting Officer shall review the rate of accumulation and/or total fund amounts required 
for the emergency reserve fund and water conservation fund. If the strategies from the previous 
five-year strategic plan were clearly and demonstrably implemented and anticipated results are 
observed, the Contracting Officer may reduce the accumulation rates and/or fund totals.  If 
progress towards achieving goals and objectives ceases, the Contracting Officer may increase the 
accumulation rates and/or fund totals. 

OCAP Reporting (District)      
The District shall report water deliveries and diversions in the frequency outlined in the then-
current OCAP. 

Payment to the U.S. of revenues received from power generation from Old Lahontan 
Power Plant (District) 
The District shall provide payment to Reclamation within thirty (30) days of receipt of revenues 
received as a result of power generation from the operation of the Old Lahontan Power Plant, 
without deduction for any charge, claim, or expense experienced by the District.  The District 
must also include a copy of the accounting detail as provided by the power purchasing entity.   

Standard Operating Procedures (District) 
Standard Operating Procedures (SOP) define the operations of the Project and shall be updated 
annually.  The OM&R of the Transferred Works shall be in accordance with the written SOPs.  
Measurement and reporting of water deliveries shall be in accordance with the Measuring and 
Gaging SOP. The District shall review the SOPs annually and provide written revisions to the 
Contracting Officer for review and acceptance. 

Strategy Implementation Plans (District) 
Implementation plans are to be developed for each strategy from the 5-year strategic plan using 
the template provided in Exhibit H. 

Water Conservation Fund Report/Statement (District) 
This report shall account for disbursement of water conservation funds for the purchase, 
installation or other transactions pertaining to conservation measures, particularly water 
measuring devices.  The report shall detail the revenues and expenses to and from the water 
conservation fund.  The water conservation fund report shall be submitted in the format provided 
in Exhibit H.  The District shall also provide a current statement of the principal and 
accumulated interest of the water conservation fund account. 
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Report Formats and Templates 

1. Strategy Implementation Plan
2. 3-Year OM&R Work Forecast
3. Water Conservation Fund Report/Statement
4. Annual Accomplishments Report
5. 5-Year Strategic Plan



  
 

 
 

   
   

           

 

     

     

    

Total Hours:

Completion Date/Frequency:

Strategy Implementation Plan Contract No. 7-07-20-X0348-X 
Revision Date: [ 9/13/2019 ] Exhibit H 

OVERVIEW: 

Goal Area  Strategy  Owner 

C – Consulted: Those whose opinions or input are sought in the process or its execution.
A – Approves:  Those whose approval must be received at specified milestones in the process.
P – Participates: Those who are directly engaged in the work to complete the task.
R – Responsible: The one ultimately accountable for overseeing the process and addressing barriers to delivery.

*(There can be only ONE R per process/project plan) 

I – Informed: Those who need to be informed of progress, issues, impact, decisions etc.

Total Hours:

TToottaall CCoosstt::

Completion Date/Frequency:

Process  Resources  Partners 
Due  Task  Funding Source  Deliverable  C  A  P  R  I 

3‐6‐9‐12 
Month  Deliverable(s)  Date Completed  Date Accepted 
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Truckee-Carson Irrigation District 3-Year OM&R Work Forecast 

Objective: Submit a comprehensive 3-year OM&R Work Forecast which details anticipated 
activities and the funding source for each activity. 

3-year OM&R Work Forecast Template:

• Year 1 of the Forecast
o First table provides a summary of proposed conservation, project improvements,

Review of Operation and Maintenance (RO&M) recommendations, Major Rehab
and Rehabilitation (MR&R) projects, and cost estimates for the year. This table is
also used in the following year to note completion of planned projects.

o Proposed project improvements
 Complete a detailed project table for each project

o Proposed RO&M Recommendations
 Complete a detailed project table for each project

o Proposed MR&R Projects
 Complete a detailed project table for each project

• Year 2 of Forecast (same tables)
Year 3 of Forecast (same tables)

H-2



Contract No. 7-07-20-X0348-X
Exhibit H 

1 

TRUCKEE-CARSON IRRIGATION DISTRICT  
3-Year OM&R Work Forecast  

Forecasted OM&R for July xxxx through June xxxx 

Year 1: 20xx-xx OM&R Work Forecast 

OM&R Budget for 20xx-xx: $x,xxx,xxx 
1. Proposed Water Conservation Projects

Project Cost 
Estimate 

Measures 
new 

volume of 
water 

Does not 
measure new 

volume of 
water 

Completed: 
Yes or No 

A Fish & Wildlife Bypass Canal: Install Flo-Dar 
Meter $16,000 

B L1-9: Install Flo-Dar Meter $16,000 
C A4-C7: Install Flo-Dar Meter $16,000 
D A1-C5: Install Flo-Dar Meter $16,000 
E V4-C7: Install Flo-Dar Meter $16,000 
F V4-C7: Install Flo-Dar Meter $16,000 
G D1-C4: Install Flo-Dar Meter $16,000 
H L4-C8: Install Flo-Dar Meter $16,000 
I S17-B: Install Flo-Dar Meter $16,000 
J S6-T15/S6-Midline: Install Flo-Dar Meter $20,000 
K T-T55: Install Automation and New Meter $50,000 
L S6 Head Works: Abandon and Replace Meter $20,000 

Total Cost Estimate $xxx,xxx 

2. Proposed Project Improvements
Project Cost 

Estimate 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A D-Line: Take-Out Structure $ 13,569 X 
B E-1 By-Pass $ 37,697 X 
C Hetland Take-outs $ 14,059 X 
D Oakden Crossing $ 14,294 X 
E R-7 Check $ 12,900 X 
F S-6 Head Meter $   5,902 X 
G S-6-T15 Meter $ 19,109 X 
H Truckee Lane Culvert $ 18,642 X 
I T-T55 Spill $ 15,440 X 
J Wadsworth Take-outs $ 20,430 X 
K Yost Take-out $ 13,939 X 

Total Cost Estimate $ xxx,xxx 

3. Proposed RO&M Recommendations
Project Cost 

Estimate 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A Project Title $ xx,xxx 
B Project Title $ xx,xxx 
C Project Title $ xx,xxx 
D Project Title $ xx,xxx 
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 Total Cost Estimate $ xxx,xxx    
      

4. Proposed MR&R Projects     
 Project Cost 

Estimate 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A Project Title $ xx,xxx    
B Project Title $ xx,xxx    
 Total Cost Estimate $ xxx,xxx    
      
Cost Summary 
 General fund subtotal $   xxx,xxx    
 Water conservation fund subtotal $   xxx,xxx    
 NEPA costs (approximate)1 $     15,000    
 Total planned expenditures $ x,xxx,xxx    
      

 
 

1.  20xx-xx Proposed Water Conservation Projects  
  

A. Albaugh Takeout Project 
Newlands Project Feature D-Line Canal 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Provide more efficient irrigation 
Work Proposed Install new takeout- refurbish concrete liner 
Funding Source General Fund- Owner Paid Materials 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours- $4,800 
Concrete Crew Cost Estimate 32 Hours- $6,720 
Concrete Cost Estimate 8 Cubic Yards- $824 
Rebar Cost Estimate 100 Lbs- $100 
48” ADS Pipe Cost Estimate 40 Lf- Paid 
Rip Rap Cost Estimate 10 Cubic Yards- $150 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%) $315 
Construction Contingency (5%) $630 
Total Cost Estimate $13,539 

 
 
B. E-1 Lateral By-Pass Project 

Newlands Project Feature E-Line 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Feed E1 Lat from A6 bypassing Sheckler Res. 
Work Proposed Install 48” RCP- Pour New Headwall 
Funding Source General Fund 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 40 Hours- $12,000 

 
1 Approximation of NEPA costs: 1-10 projects = $10,000; 11-20 projects = $15,000; 20+ projects = $20,000 
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Concrete Crew Cost Estimate 24 Hours- $5,040 
Concrete Cost Estimate 10 Cubic Yards- $1,030 
Rebar Cost Estimate 200 Lbs- $200 
Concrete Pipe Cost Estimate 13 Pieces- $8,710 
Rip Rap Cost Estimate 20 Cubic Yards- $300 
Equipment Rental Cost Estimate 5 Days- $5,500 
NEPA Required   Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (5%) $1,639 
Construction Contingency (10%) $3,278 
Total Cost Estimate $37,697 

 
C. Hetland Takeouts Project 

Newlands Project Feature A6 Lateral 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Provide Water User w/ access to delivery points 
Work Proposed Install two new takeouts 
Funding Source General Fund- Owner Paid Materials 
Consequence of No Funding Be specific  
Excavation Crew Cost Estimate 16 Hours- $4,800 
Concrete Crew Cost Estimate 32 Hours- $6,720 
Concrete Cost Estimate 5 Cubic Yards- $515 
Rebar Cost Estimate 100 Lbs- $100 
24” ADS Pipe Cost Estimate 40 Lf- $760 
Rip Rap Cost Estimate 20 Cubic Yards- $300 
Removal costs $x,xxx 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%) $288 
Construction Contingency (5%) $576 
Total Cost Estimate $14,059 

 
D. Oakden Crossing Project 

Newlands Project Feature S5-T3 Lateral 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Remove and Replace Broken Culvert Pipe 
Work Proposed Remove Old Pipe- Replace w/ 24” ADS- Install new gates 
Funding Source General Fund 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours- $4,800 
Concrete Crew Cost Estimate 24 Hours- $5,040 
Concrete Cost Estimate 3 Cubic Yards- $309 
24” ADS Pipe Cost Estimate 120 Lf- $2,280 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (5%) $622 
Construction Contingency (10%) $1,243 
Total Cost Estimate $14,294 

 
 
E. R7 Check Project 

Newlands Project Feature R7-C4 Lateral 
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Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Keep canal from running over structure 
Work Proposed Remove and Replace 
Funding Source General Fund 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours- $4,800 
Concrete Crew Cost Estimate 24 Hours- $5,040 
Concrete Cost Estimate 5 Cubic Yards- $515 
Rebar Cost Estimate 100 Lb- $100 
Rip Rap Cost Estimate 10 Cubic Yard- $150 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (0%) $0 
Construction Contingency (5%) $615 
Total Cost Estimate $12,900 

 
 
F. S6 Head Meter Project 

Newlands Project Feature S6 Lateral 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Prevent Submerging Meter Ramp 
Work Proposed Remove existing ramp- install Flo-Dar Meter 
Funding Source Conservation Fund 
Consequence of No Funding Be specific 
Concrete Crew Cost Estimate 24 Hours- $5,040 
Concrete Cost Estimate 2 Cubic Yards- $206 
Welder Cost Estimate 8 Hours- $656 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (0%) $0 
Construction Contingency (0%) $615 
Total Cost Estimate $5,902 

 
G. S6-T15 Meter Project 

Newlands Project Feature S6 T15 Lateral 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose New Meter for Measurement 
Work Proposed Install concrete rube structure and all hardware needed for 

device 
Funding Source Conservation Fund 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours-$ 4,800 
Concrete Crew Cost Estimate 40 Hours- $8,400 
Concrete Cost Estimate 20 Cubic Yards- $2,060 
Rebar Cost Estimate  400 Lbs- $400 
Rip Rap Cost Estimate 20 Cubic Yards- $300 
Welder Cost Estimate 8 Hours- $656 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (5%) $831 
Construction Contingency (10%) $1,662 
Total Cost Estimate $19,109 
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H. Truckee Lane Project 
Newlands Project Feature TC1 
Project Engineer Lumos Engineering 
Project Supervisor Cody Biggs 
Purpose Remove and Replace existing culvert to widen road way 
Work Proposed Remove existing culver and replace with ADS pipe. Install 

headwalls 
Funding Source General Fund 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 24 Hours-$ 7,200 
Concrete Crew Cost Estimate 32 Hours- $6,720 
Concrete Cost Estimate 10 Cubic Yards- $1,030 
Rebar Cost Estimate  200 Lbs- $200 
Rip Rap Cost Estimate 20 Cubic Yards- $300 
ADS Pipe (24”) Cost Estimate 40 Lf- $760 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (10%) $1,621 
Construction Contingency (5%) $811 
Total Cost Estimate $18,642 

 
I. T-T55 Project 

Newlands Project Feature T-Line Spill 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Automate & Measure Spill water to Sagouspi  Res. 
Work Proposed Build gate pillars and install new gate  
Funding Source Conservation 
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours-$ 4,800 
Concrete Crew Cost Estimate 24 Hours- $5,040 
Concrete Cost Estimate 10 Cubic Yards- $1,030 
Rebar Cost Estimate  200 Lbs- $200 
Rip Rap Cost Estimate 10 Cubic Yards- $150 
Welder Cost Estimate 8 Hours -$656 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (10%) $1,188 
Construction Contingency (20%) $2,376 
Total Cost Estimate $15,440 

 
J. Wadsworth Take Outs Project 

Newlands Project Feature S6-2- Lateral 
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Eliminate Private Ditch 
Work Proposed Build new check structure and two new takeout structures- 

remove existing  
Funding Source General Fund- Owner Paid Materials  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours-$ 4,800 
Concrete Crew Cost Estimate 48 Hours- $10,080 
Concrete Cost Estimate 20 Cubic Yards- $2,060 
Rebar Cost Estimate  405 Lbs- $405 
Rip Rap Cost Estimate 20 Cubic Yards- $300 
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NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%) $475 
Construction Contingency (5%) $950 
Total Cost Estimate $20,430 

 
K. Yost Take Out Project 

Newlands Project Feature A-Line Canal  
Project Engineer Honeycomb Engineering 
Project Supervisor Cody Biggs 
Purpose Provide more efficient usage through A-line as opposed to V4 

takeout 
Work Proposed Abandon Existing takeout (V4) and install new one on A-Line  
Funding Source General Fund- Owner Paid Materials  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate 16 Hours-$ 4,800 
Concrete Crew Cost Estimate 32 Hours- $6,720 
Concrete Cost Estimate 5 Cubic Yards- $515 
Rebar Cost Estimate  100 Lbs- $100 
Rip Rap Cost Estimate 10 Cubic Yards- $1500 
36” ADS Pipe Cost Estimate 20 Lf- $680 
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%) $325 
Construction Contingency (5%) $649 
Total Cost Estimate $13,939 

 
2.  20xx-xx Proposed RO&M Recommendations 

A. RO&M# _________ 
 

Newlands Project Feature  
Project Engineer  
Project Supervisor  
Purpose  
Work Proposed  
Funding Source  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate  
Concrete Crew Cost Estimate  
Concrete Cost Estimate  
Rebar Cost Estimate  
48” ADS Pipe Cost Estimate  
Rip Rap Cost Estimate  
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%)  
Construction Contingency (5%)  
Total Cost Estimate  

 
B. RO&M# _________ 

 
Newlands Project Feature  
Project Engineer  
Project Supervisor  
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Purpose  
Work Proposed  
Funding Source  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate  
Concrete Crew Cost Estimate  
Concrete Cost Estimate  
Rebar Cost Estimate  
48” ADS Pipe Cost Estimate  
Rip Rap Cost Estimate  
NEPA Required Yes or No   (BOR to determine) 
Proposed construction start date (MM/YY)  
Design Cost Estimate (2.5%)  
Construction Contingency (5%)  
Total Cost Estimate  

 
 

C. RO&M# _________ 
 

Newlands Project Feature  
Project Engineer  
Project Supervisor  
Purpose  
Work Proposed  
Funding Source  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate  
Concrete Crew Cost Estimate  
Concrete Cost Estimate  
Rebar Cost Estimate  
48” ADS Pipe Cost Estimate  
Rip Rap Cost Estimate  
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date 
(MM/YY) 

 

Design Cost Estimate (2.5%)  
Construction Contingency (5%)  
Total Cost Estimate  

 
3. 20xx-xx Proposed MR&R Projects 
 
A. Project Title 

Newlands Project Feature  
Project Engineer  
Project Supervisor  
Purpose  
Work Proposed  
Funding Source  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate  
Concrete Crew Cost Estimate  
Concrete Cost Estimate  
Rebar Cost Estimate  
48” ADS Pipe Cost Estimate  
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Rip Rap Cost Estimate  
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date 
(MM/YY) 

 

Design Cost Estimate (2.5%)  
Construction Contingency (5%)  
Total Cost Estimate  

 
 
B. Project Title 

Newlands Project Feature  
Project Engineer  
Project Supervisor  
Purpose  
Work Proposed  
Funding Source  
Consequence of No Funding Be specific 
Excavation Crew Cost Estimate  
Concrete Crew Cost Estimate  
Concrete Cost Estimate  
Rebar Cost Estimate  
48” ADS Pipe Cost Estimate  
Rip Rap Cost Estimate  
NEPA Required Yes or No  (BOR to determine) 
Proposed construction start date 
(MM/YY) 

 

Design Cost Estimate (2.5%)  
Construction Contingency (5%)  
Total Cost Estimate  

 
 

Year 2: 20xx-xx OM&R Work Forecast 
          Provide same information as first year for Proposed Water Conservation Projects, 
Proposed Project Improvements, Proposed RO&M Recommendation Projects, and Proposed 
MR&R Projects. 
 

Year 3: 20xx-xx OM&R Work Forecast 
           Provide same information as first year for Proposed Water Conservation Projects, 
Proposed Project Improvements, Proposed RO&M Recommendation Projects, and Proposed 
MR&R Projects. 
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Water Conservation Fund Report Template 

Due annually on September 30 
 

Objectives of the Report: 

This report shall account for disbursement of water conservation funds (Fund) for the purchase, 
installation or other transactions pertaining to conservation measures, particularly water 
measuring devices.  The report shall detail the revenues and expenses to and from the Fund. 

 

Required Content: 

1. Summary sheet accounting for all revenue to the Fund and all expenses allocated to the 
Fund 

2. Narrative description of the Fund-related functions of each District employee whose time 
was charged to the Fund 

3. Narrative description of how labor, labor overhead, and administrative overhead are 
calculated 

4. Narrative description of Fund activities undertaken by the District 
5. List of all work orders  

a. Work order title 
i. Purpose/nature of work 

ii. Location 
iii. Specific activities 
iv. New volume of water to be measured 
v. Charges to Fund 

1. Labor 
2. Labor overhead 
3. Equipment purchase and rental 
4. Materials, services and supplies 
5. Meter cost 

6. Narrative description of Fund activities undertaken by District contractors (including 
Irrigation Training and Research Center, California Polytechnic State University)  

7. Document the total amount of revenues received by the District for the District’s fiscal 
year and the corresponding 12% deposit into the Fund 

8. Fund’s separate Bank Statement for the period ending September 30th 
9. Attach annual update to the TCID Newlands Gage Inventory spreadsheet 
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TRUCKEE-CARSON IRRIGATION DISTRICT  
Annual Accomplishments Report 

July xxxx – June xxxx   
 
 

Location, Project Description, and Completion of Forecasted OM&R 
 

Water Conservation Projects 
 Project  

Actual 
Cost  

Measures 
new 

volume of 
water 

Does not 
measure new 

volume of 
water 

Completed: 
Yes or No 

 Project $16,000 X  Yes 
 Project $16,000 X  Yes 
 Project $16,000 X  Yes 
 Project $16,000 X  Yes 
 Project $16,000 X  Yes 
 Total Cost  $xxx,xxx    
      
Project Improvements 
 Project Actual 

Cost 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A Project $ 13,569 X  Yes 
B Project $ 37,697 X  Yes 
C Project $ 14,059 X  Yes 
D Project $ 14,294 X  Yes 
E Project $ 12,900 X  Yes 
F Project $   5,902  X No 
G Project $ 19,109  X Yes 
H Project $ 18,642 X  Yes 
I Project $ 15,440  X Yes 
J Project $ 20,430 X  Yes 
K Project $ 13,939 X  No 
 Total Cost  $ xxx,xxx    
      
Review of Operations & Maintenance (RO&M) Recommendations 
 Project Actual 

Cost 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A Project Title $ xx,xxx X   
B Project Title $ xx,xxx X   
C Project Title $ xx,xxx X   
D Project Title $ xx,xxx X   
 Total Cost Estimate $ xxx,xxx    
      
Major Rehab and Rehabilitation (MR&R) Projects 
 Project Actual 

Cost 
General 

Fund 
Conservation 

Fund 
Completed: 
Yes or No 

A Project Title $ xx,xxx X   
B Project Title $ xx,xxx X   
 Total Actual Cost  $ xxx,xxx    
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Cost Summary 
 General fund subtotal $   xxx,xxx    
 Water conservation fund subtotal $   xxx,xxx    
 NEPA costs  $     15,000    
 Total expenditures $ x,xxx,xxx    
      

 
 
Please include the strategy implementation plan and the deliverables during this period. 
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Strategic Plan 
 

Introduction 
 

Vision 
The Newlands Project has a new and improved infrastructure with a state-of-the-art efficient distribution 
system to safely maximize the use of available water supply and decrease risk to our communities, 
resulting in project sustainability and positive stakeholder involvement. 

Mission 
We collaborate to serve the communities within the Newlands Project by maintaining the conveyance 
system and maximizing available water supply for all beneficiaries of the Project and its stakeholders. 

Operational (Baseline) Activities: 
Water Operations:  Work associated with scheduling and conveyance of water for delivery to the end 
user.  This includes river and water supply forecasting, water diversions in accordance with Water 
Master calls, maintenance of emergency action plans and emergency management plans, and standard 
operating procedures. 

 
Facility Maintenance:  Work associated with maintaining water storage and conveyance facilities 
including regularly scheduled maintenance and security, regular reviews and response to those reviews, 
maintenance and security of supervisory control and data acquisition (SCADA) systems and safety of 
dams reporting. 
 
Hydropower Facility Operations and Maintenance:  Work associated with operating and maintaining 
hydropower facilities including regularly scheduled maintenance and security, regular reviews and 
response to those reviews, and maintenance and security of SCADA systems. 
 
Administration of Newlands Project Operating Criteria and Procedures (OCAP): Work associated 
with calculating monthly diversions from the Truckee River to Lahontan Reservoir, monitoring and 
evaluating irrigation of eligible Project lands annually, monitoring Project demands, and adjusting 
storage targets on Lahontan Reservoir when necessary to meet changing demands.  Work also includes 
administration of a water measurement program and monitoring Project distribution efficiency. 
 
Financial Management:  Work associated with budgeting and accounting for expenditures. Reporting, 
analyzing and planning all financial aspects of work to be performed. 
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Contract Administration: Work associated with administration of the OM&R contract between 
Reclamation and the Truckee-Carson Irrigation District.  This includes OM&R of project facilities, 
planning for future improvements, water conservation planning, financial reporting, etc.  This also 
includes work associated with the development and administration of agreements such as contracts, 
grants, easements, and rights-of-way for the use of land resources within the Newlands Project.  Tasks 
involve working with the public, and other governmental agencies, on trespass resolutions, access 
issues, title research, land disposal actions, etc.  
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Goal Area A:  Facility Reliability  
 
Maximize facility reliability to provide more certainty for Project water users. 
 

 
Objectives 

Baseline  
(20xx) 

5th Year 
(20xx) 

Failure Rates 

1.    

2.    

Review of Operation and Maintenance Recommendations (RO&M recommendations) 

3.    

4.     

5.    

Lahontan Dam and Hydropower 

6.    

7.    

8.    

 
Barriers Critical Success Factors 

Objective 1 
  
  
  
  

Objective 2 
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Objective 3  
  
  
  
  

 
 

 Strategies 

A.  

B.   

C.  

D.  

E.   

F.  
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Goal Area B:  Water Delivery 
Maximize efficiency of water deliveries to provide more certainty for water users and reduce reliance on 
the Truckee River. 
 

 
Objectives 

Baseline  
(20xx) 

5th Year 
(20xx) 

1.    

2.    

3.    

4.    

5.    

6.    

 
Barriers Critical Success Factors 

Objective 1 
  
  
  
  

Objective 2 
  
  
  
  

Objective 3 
  
  
  
  

Objective 4  
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Objective 5 
  
  
  
  

 
 
 

 Strategies 

A.  

B.  

C.  

D.  

E.  

F.  

G.  

H.  

I.  
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Goal Area C:  Maximize Efficiency 
Maximize efficiency of the Newlands Project to provide more certainty for water users and reduce 
reliance on the Truckee River.   

Objectives 
Baseline  
(20xx) 

5th Year 
(20xx) 

1. 

2. 

Barriers Critical Success Factors 
Objective 1 

Objective 2 

Strategies 

A. 

B. 

C. 

D. 

E. 

F. 
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Goal Area D:  Measurement, Accounting & 
Reporting 
Accurately measuring water deliveries, accounting to water users, and reporting for the OM&R Contract 
and OCAP. 
 

 
Objectives 

Baseline  
(20xx) 

5th Year 
(20xx) 

1.    

2.    

3.    

4.    

5.    

 
Barriers Critical Success Factors 

Objective 1 
  
  
  
  

Objective 2 
  
  
  
  

Objective 3 
  
  
  
  

Objective 4 
  
  
  
  

Objective 5 
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 Strategies 

A.  

B.  

C.  

D.  

E.  

F.  

G.  

H.  

I.  

J.  

K.  

L.  
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Goal Area E:  Continual Collaboration 
Maintain collaborative communication to enable a relationship that is proactive and moving forward. 
 

 
Objectives 

Baseline  
(20xx) 

5th Year 
(20xx) 

1.    

 
 

Barriers Critical Success Factors 
Objective 1 

  
  
  
  

 
 Strategies 

A.  

B.  

C.  
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Goal Area F:  Diversify Funding Base 
 
Increase and stabilize the funding base such that there is a solid annual income to enable future planning 
and development efforts. 
 

 
Objectives 

Baseline  
(20xx) 

5th Year 
(20xx) 

1.    

2.    

 
Barriers Critical Success Factors 

Objective 1 
  
  
  
  

Objective 2 
  
  
  
  

 
 

 Strategies 

A.  

B.  

C.  

D.  

E.  

F.  

G.  

H.  

I.  
 
  

H-24



Contract No. 7-07-20-X0348-X 
Exhibit H 

   12 

Definitions 
 
Goal Area A 

Term Does Include Does NOT Include 

 •  •  

 •  •  

 •  •  

 
Goal Area B 

Term Does Include Does NOT Include 

 •  •  

 •  •  

 •  •  

 •  •  

 
Goal Area C 

Term Does Include Does NOT Include 

 •  •  

 •  •  

 •  •  

 •  •  
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Goal Area D 
Term Does Include Does NOT Include 

 
 •  •  

 •  •  

 •  •  

 •  •  

 
 
Goal Area E 

Term Does Include Does NOT Include 

 •  •  

 •   

 
 
Goal Area F 

Term Does Include Does NOT Include 

•   •  

•  •  •  

•  •  •  

•  •   
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Exhibit I 
Newlands Project 
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Glossary of Acronyms  

Acronym Meaning 

BOR Bureau of Reclamation 

EAP Emergency Action Plan 

EMP Emergency Management Plan 

GIS Geographic Information System 

IPM Integrated Pest Management 

M&I Municipal and Industrial 

MOA Memorandum of Agreement 

MR&R Major Rehab and Rehabilitation 

NAGPRA Native American Graves Protection and Repatriation Act of 1990 

NEPA National Environmental Policy Act 

OCAP Operating Criteria and Procedures 

OM&R Operation, Maintenance and Replacement 

PWS Performance Work Statement 

RO&M Review of Operation and Maintenance 

SCADA Supervisory Control and Data Acquisition 

SOP Standard Operating Procedure 

TCID Truckee-Carson Irrigation District 

TIN Taxpayer Identification Number 
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Estimating the Percentage of Deliveries 
Measured in the Newlands Project 

Purpose 

The Operations Maintenance and Replacement (OM&R) Contract between Reclamation and 
Truckee-Carson Irrigation District (TCID) outlines the requirements for accurate measurement of 
water deliveries to water-righted fields. This document defines the process used to estimate the 
percent of total Project Water that passes through a calibrated, continually recording device 
within 6,600 feet of a water-righted and allocated field’s Headgate. The process uses allocated 
acreage as a proxy for volume of water. 

Definitions 

1) Consumptive Use Serial Numbers – Consumptive Use Serial Numbers have an annual
duty of 2.99 af/ac and apply water at a non-uniform rate to water-righted lands.
Consumptive Use Serial Numbers include 970 (Stillwater National Wildlife Refuge
(SNWR)); 970-C (Stillwater to Carson Lake and Pasture - CLP); 975 (CLP); and 712-37
(Fallon Paiute Shoshone Tribe (FPST) Wetlands). The City of Fernley’s future water
treatment plant (WTP) takeout on the Truckee Canal is a new category of water
(municipal water right) and will be treated as consumptive use for this analysis.

2) Permanent location ID (PermLocID) – Attribute that identifies the location/stationing of
the gage structure in the Newlands Structure Inventory feature class.

3) GIS Allocated Field Acres (AllocAc_Field) – Field attribute found in the GIS feature
class, TCID Master Fields that contains the portion of the total Serial Number allocation
acreage that is assigned to each specific field. Used to determine the total allocated acres
for non-Consumptive Use Serial Numbers.

4) GIS annual water right status – Field attribute found in the GIS feature class, TCID
Master Fields that designates whether each field is water-righted (WR), water-righted by
transfer-on (WRT), or not water-righted (NWR).

5) GIS field polygon – TCID maintains polygons in the GIS feature class TCID Master
Fields to represent the maximum potential allocation (in acres) for each Serial Number
field.

6) Headgate – The structure where water leaves the Transferred Works. Headgates are
referred to as Delivery Structures in the GIS feature class TCID Master Fields.

7) Measured Delivery Distance (MeasDevDist) – The attribute found in the GIS feature
class TCID Master Fields that is updated with the distance from a field’s delivery
structure to the nearest upstream Measuring Device.

8) Measuring Device– Gage that TCID designates as calibrated, recording and delivering in
the list of gages that TCID periodically updates and provides to Reclamation.
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9) Newlands Structure Inventory feature class – The GIS dataset containing the location and 
structural details of all known structures within the boundary of the Newlands Project. 
This dataset is managed and maintained by TCID with support from Reclamation. 

10) Serial Number – TCID assigned identification number used to manage land record, water 
right records, and allocations. 

11) Serial Number Allocated Acres– The number of acres that are deemed eligible for 
irrigation for a particular Serial Number. Reclamation refers to the monthly TCID 
Allocation Table Report attribute (“IrrAcres(@duty)” to determine the total allocated 
acres for Consumptive Use Serial Numbers. TCID has historically referred to this term as 
“Irrigated Acres.” 

12) TCID Allocation Table Report – Monthly report sent to Reclamation that contains the 
allocation for all Serial Numbers (IrrAcres(@duty)) eligible for an allocation of Project 
Water. Used to determine the total Serial Number Allocated Acres for consumptive use. 

13) TCID Master Fields feature class – The GIS dataset containing polygon boundaries for 
TCID agricultural fields. This dataset is managed and maintained by TCID with support 
from Reclamation.  

GIS Requirements 

1) GIS is required for this analysis to: 
a) Identify Headgates that serve water-righted Serial Number fields and are 

presumed eligible for an allocation of Project Water. 
b) Measure the distance from a Headgate to an upstream Measuring Device using 

centerlines and GIS station addresses.  
2) An accurate GIS fields and structures feature layers are required to: 

a) Maintain accurately sized Serial Number field polygons. 
b) Maintain an accurate Measuring Device list and provide the list to Reclamation 

when updates occur. 

Methodology by Geographic Area 

Carson and Truckee Divisions 

Assumptions 
1) The entire water righted Serial Number field polygon is counted as metered when the 

field’s Headgate is within 6,600 feet of an upstream Measuring Device. If at a later date, 
through numerous seepage measurements, TCID has shown that a particular reach’s 
losses can be empirically estimated and the 6,600-foot standard should be extended (after 
approval by Reclamation), that longer distance will be used for this analysis on that 
reach. 

2) The analysis only uses Measuring Devices that TCID designates as both recording and 
delivering (metered). Reclamation’s Measuring Devices were also included.  If 
Reclamation decides in the future that it no longer has a need for one of its Measuring 
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Devices, and removes it, TCID must replace in kind to maintain the same percent 
measured estimate. 

3) GIS field polygons are sized by TCID to maximize the potential allocation for a Serial 
Number (+/- 0.01 ac.) which makes the sum of GIS Allocated Field Acres equivalent to 
the Serial Number Allocated Acres as reported in the TCID Allocation Table Report. 

4) GIS Allocated Field Acres that TCID assigns to each GIS field polygon are used to 
represent the potential delivery volume for each field. 

5) TCID assigns an annual water right status in GIS that includes temporary transfers on and 
off fields. This analysis only uses fields with a designation of WR or WRT.  

6) Reclamation recommends performing the analysis after TCID has finalized the fields for 
the past irrigation season and before temporary transfers are entered for the upcoming 
irrigation season.  

Methodology 
1) Using GIS, determine the distance from the nearest upstream Measuring Device to each 

field’s Headgate by subtracting the nearest Measuring Device station address from each 
field’s delivery structure station address (PermLocID).  

i) The calculations must include distance along sub- and sub-sub-laterals if 
delivery structure is not on the same lateral as Measuring Device.  

ii)  The distance measurement is stored in the GIS field attribute 
“MeasDevDist.” 

2) Individual field polygons are selected based on the following criteria: 
a) Measuring Device distance is less than 6,650 feet. 

i) A 50-foot buffer is applied to account for the variance between the 
centerline and the flow path in GIS. 

b) Annual water right status is “WR” or “WRT.” 
c) Exclude Serial Numbers 970, SNWR; 970-C, Stillwater to CLP; 975, CLP; 712-

37, FPST Wetlands; and the City of Fernley’s future WTP takeout on the Truckee 
Canal.  

3) Sum GIS Allocated Field Acres of the selected GIS field polygons. This is used in the 
numerator of the final calculation. 

FPST 
Assumptions and methodology are the same as for Truckee and Carson Divisions. FPST fields 
are calculated on an individual basis and only GIS fields with an Annual Water Right Status of 
WR or WRT within the Project are included in the analysis. 

FPST has approximately 5,470.4 water-righted acres (not including FPST wetlands) at an annual 
3.5 ft/ac duty. Any water in excess of the physical area on which they apply water within tribal 
lands is transferred in conformance with the decree, via Nevada Division of Water Resources 
(NVDWR) transfer, to other lands to be used. Allocated Field Acres as a result of the GIS 
analysis will reflect transferred water when the GIS Annual Water Right attribute is updated as 
WRT. 
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 Stillwater Farms Duck Club  

Assumptions 
1) TCID updated Stillwater Farms Duck Club field polygons to align with the NVDWR 

updated water right determinations in September of 2020.  
2) Four (4) continuously recording gages account for all water deliveries to Stillwater Farms 

Duck Club. 

Methodology 
1) Use the same methodology as for the Truckee and Carson Divisions.  

 

Consumptive Use (SNWR, CLP, FPST Wetlands, City of Fernley WTP) 

Assumptions 
1) Consumptive Use Serial Numbers include Serial Numbers 970, SNWR; 970-C, Stillwater 

to CLP; 975, CLP; 712-37, FPST Wetlands; and the City of Fernley’s future WTP 
takeout on the Truckee Canal (will be included when it goes online).  

2) Field polygons for consumptive use are drawn to represent the geographical extent over 
which water may be applied to water-righted lands within the specific Consumptive Use 
Serial Number. This is in contrast to non-Consumptive Use Serial Numbers which have 
fields that are sized by TCID to represent allocated acres. Thus, Consumptive Use Serial 
Number Allocated Acres are not represented by GIS Allocated Field Acres. 

3) Serial Number Allocated Acres from the TCID Allocation Table Report are used in place 
of GIS Allocated Field Acres for calculations.  

4) Consumptive Use Serial Numbers are considered metered because they are served by at 
least one Measuring Device.  

Methodology 
1) Sum Serial Number Allocated Acres from TCID Allocation Table Report for 

Consumptive Use Serial Numbers. This is used in the numerator of the final calculation. 
 

Calculation of Percent of Deliveries Measured 

1) The Sum of Measured GIS Allocated Field Acres is calculated as follows:  
a) The sum of metered GIS Allocated Field Acres from Carson and Truckee 

Divisions Methodology #3 (includes Stillwater Farms Duck Club) is added to the 
sum of Serial Number Allocated Acres from Consumptive Use Methodology #1.  

2) The Sum of Total GIS Allocated Field Acres is calculated as follows: 
b) Sum GIS Allocated Field Acres for individual field polygons based on the 

following selection criteria: 
i) Annual water right status is “WR” or “WRT.” 

ii) Exclude Serial Numbers 970, SNWR; 970-C, Stillwater to CLP; 975, 
CLP; 712-37, FPST Wetlands; and the City of Fernley’s future WTP 
takeout on the Truckee Canal (when online).  
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c) Add the value for Serial Number Allocated Acres from Consumptive Use 
Methodology #1. 

3) The Percent of Deliveries Measured is calculated as follows: 
 

𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃 𝑜𝑜𝑜𝑜 𝐷𝐷𝑃𝑃𝐷𝐷𝐷𝐷𝐷𝐷𝑃𝑃𝑃𝑃𝐷𝐷𝑃𝑃𝐷𝐷 𝑀𝑀𝑃𝑃𝑀𝑀𝐷𝐷𝑀𝑀𝑃𝑃𝑃𝑃𝑀𝑀 =
Sum of Measured GIS Allocated Field Acres 

Sum of Total GIS Allocated Field Acres
 

2020 Results 

The following table provides an estimate of the percent of metered deliveries as of September 
2020. Reclamation will estimate this percentage annually (after TCID has finalized the fields for 
the past irrigation season and before temporary transfers are entered for the upcoming irrigation 
season) until the measurement goal set forth in the OM&R Contract has been met. 

Percent of Deliveries Measured based on Field Acreage 

Water Righted Fields Total Acres 
% of WR 

Acres 
Within 6,600 ft. of recording gage 37,982 63% 

Greater than 6,600 ft. of recording gage 8,409 14% 

WR field not associated with a recording gage 13,883 23% 

Total 60,274  

 

This table represents water-righted acres with the potential to be measured by a recording gage 
for non-consumptive use field polygons from the TCID Master Fields feature class in addition to 
allocated acres from the TCID Allocation Table Report for Consumptive Use Serial Numbers. 
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	Mr. Rusty Jardine General Manager Truckee-Carson Irrigation District P.O. Box 1356 Fallon, Nevada  89407-1356 
	Subject: 2020 Special Inspection – Sheckler Dam – Newlands Project, Nevada 
	Dear Rusty: 
	The Lahontan Basin Area Office has completed a special inspection and provided the attached special inspection report for Sheckler Dam. The special inspection was conducted March 5, 2020, in accordance with Reclamation Manual Directives and Standards FAC 01-04: RO&M Program Examination of Associated Facilities (Facilities Other Than High- and Significant-Hazard Dams). 
	These inspections generated no new Operations and Maintenance (O&M) Recommendations. 
	This document contains information considered sensitive and is labeled accordingly.  Appropriately safeguard this document, keeping it from public view and locked in a cabinet when not being used. If transmitted to other need-to-know entities, the transmittal should include a statement similar to the following: 
	The Bureau of Reclamation has determined this document to contain sensitive information and is necessary to be appropriately safeguarded. It is intended for your use only.  Do not distribute this document or copies of it, to any other entity without prior consent and approval from the Bureau of Reclamation. Documents must not be viewed by the public and must be secured in a locked cabinet or container when not being used. Additionally, the documents will not be posted on an Internet Web site. 
	This document should not be considered for public release. 
	If you have any questions regarding the contents of this report or need further information, please contact Mr. Robert Martinez by email at  or by phone at (775) 884-8394. 
	rkmartinez@usbr.gov

	Sincerely, 
	TERRI 
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	Mr. Rusty Jardine General Manager Truckee-Carson Irrigation District P.O. Box 1356 Fallon, Nevada  89407-1356 
	Subject: 2020 Special Inspection – Truckee Canal Control Structures – Newlands Project, Nevada 
	Dear Rusty: 
	The Lahontan Basin Area Office completed a special inspection and provides the enclosed special inspection report for control structures along the Truckee Canal.  The special inspection was conducted between October 2019 and March 2020, in accordance with Bureau of Reclamation Manual Directives and Standards FAC 01-04: RO&M Program Examination of Associated Facilities (Facilities Other Than High- and Significant-Hazard Dams).  The features inspected include the canal headworks, Gilpin Wasteway, Derby Wastew
	This inspection generated no new Category 1 Operations and Maintenance (O&M) Recommendations, seven new Category 2 O&M Recommendations, and no new Category 3 O&M Recommendations. 
	This document contains information considered sensitive and is labeled accordingly.  Appropriately safeguard this document, keeping it from public view and locked in a cabinet when not being used. If transmitted to other need-to-know entities, the transmittal should include a statement similar to the following: 
	The Bureau of Reclamation has determined this document to contain sensitive information and is necessary to be appropriately safeguarded. It is intended for your use only.  Do not distribute this document or copies of it, to any other entity without prior consent and approval from the Bureau of Reclamation. Documents must not be viewed by the public and must be secured in a locked cabinet or container when not being used. Additionally, the documents will not be posted on an Internet Web site. 
	This document should not be considered for public release. 
	If you have any questions regarding the contents of this report or need further information, please contact Mr. Robert Martinez by email at  or by phone at (775) 884-8394. 
	rkmartinez@usbr.gov
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	Mr. Rusty Jardine Project Manager Truckee-Carson Irrigation District 
	P. O. Box 1356 Fallon, Nevada  89407-1356 
	Subject: 2020 Special Inspection Report – Truckee-Carson Distribution System, Carson Diversion Dam/Gate Operations, T-Line & V-Line Headworks, Newlands Project, Nevada 
	Dear Rusty: 
	The Carson Diversion Dam, gate operations, T-Line and V-Line Headworks were inspected by Lahontan Basin Area Office personnel on March 4, 2020, in accordance with Bureau of Reclamation’s Directives and Standards FAC 01-04: Directives for the Review of Operation and Maintenance Program Examination of Associated Facilities (Facilities Other Than High-and Significant-Hazard Potential Dams).  Two copies of this inspection report are enclosed. 
	Findings and recommendations were discussed with Truckee-Carson Irrigation District (District) personnel during the inspection.  This inspection generated 13 new Operations and Maintenance Recommendations, including 11 Category 2, and 2 Category 3 recommendations.  
	The cooperation and assistance provided by District personnel in conducting this inspection are greatly appreciated.  If you have any questions regarding the contents of this report or need 
	additional information, please contact Mr. Robert Owen at rowen@usbr.gov or (775) 400-0961. 

	Sincerely, 
	TERRI 
	Digitally signed by TERRI EDWARDS Date:  13:16:09 -07'00'
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	Mr. Rusty Jardine Project Manager Truckee-Carson Irrigation District 
	P. O. Box 1356 Fallon, Nevada 89407-1356 
	Subject: 2020 Review of Operation and Maintenance of Urbanized Canals (RO&MUC) 
	Dear Rusty: 
	The Urbanized Canal Sections of the Truckee and Carson Divisions were inspected by Lahontan Basin Area Office, and California Great Basin Regional personnel on June 8th and 9, 2020. in accordance with Bureau of Reclamation’s Directives and Standards FAC 01-12: Bureau of Reclamation’s Canal Hazard Program.  Two copies of this inspection report are enclosed. 
	th

	This inspection focused on the Canal Urban Reach Identification Numbers (CRIDS) in the vicinity of the Truckee Canal, L-Line, S-Line, V-Line, and T-Line.  Findings and recommendations were discussed with Truckee-Carson Irrigation District (District) personnel after the inspection.  This inspection generated 10 new Operations and Maintenance Recommendations, including 9 new Category 2 recommendations and 1 new Category 3 recommendation.  During the inspection, it was observed that there were 7 incomplete Cat
	The cooperation and assistance provided by District personnel in addressing this inspection is greatly appreciated.  If you have any questions regarding the contents of this report or need 
	additional information, please contact Mr. Robert Owen at rowen@usbr.gov or (775) 400-0961. 

	Sincerely, 
	Terri A. Edwards Area Manager 
	Enclosures – 2 copies 
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